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PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 2-02

Title of Project: E-Reporting Implementation Assistance and Support for the State of Michigan
Pretreatment Program and Other Region 5 States

Work Assignment Contract Officer’s Representative (WACOR):

Quintin White

U.S. EPA, Region 5

77 West Jackson Blvd.
Chicago, Illinois 60604
Phone: 312 886-3572

E-mail: white.quintin @epa.gov

Alternate Work Assignment Contracting Officer’s Representative (AWACOR):

Heather Quigley

U.S. EPA, Region 5

77 West Jackson Blvd.

Chicago, Illinois 60604

Phone: 312 886-0135

E-mail: quigley.heather@epa.gov

Period of Performance: September 28, 2018 through June 30, 2019

Quality Assurance: No programmatic quality assurance project plan (PQAPP) necessary. This
Performance Work Statement (PWS) does not require collection of environmental data and
therefore does not need a PQAPP. Should it be determined that a Quality Assurance (QA)
Project plan is required, the contractor must prepare it in conformance with EPA’s Requirements
for Quality Assurance Project Plans for Environmental Data Operations (EPA QA/R-5).

Background: EPA published the NPDES E- Reporting Rule, 40 CFR Part 127, in the Federal
Register on October 22, 2015. E-Reporting modernizes Clean Water Act (CWA) reporting for
municipalities, industries and other facilities. Additional benefits include:

e Allows EPA and states the ability to strategically address the most serious water pollution
problems while using limited resources efficiently,

e Supports the goal of providing better protection of the nation’s waters,

e Enhancing transparency by providing a timelier, complete, more accurate, and nationally-
consistent set of data about the NPDES program,

¢ Improve data accuracy.

Page 1 of 9



E-Reporting requires regulated entities to report information electronically, instead of filing
written paper reports. The rule also requires states and other regulatory authorities to share data
electronically with EPA.

The E-Reporting Rule also requires the U.S. EPA to assess progress of each authorized state
effort to implement NPDES E-Reporting reporting.

EPA developed E-Reporting tools for NPDES data and is making them available to states. EPA
recognizes that regulated entities have their own electronic data reporting tools for managing
NPDES data. The electronic reporting rule provides flexibility on the specific data systems and
reporting tools to be used however this will require a coordinated effort.

In accordance with the final rule [40 CFR 127.26(h)], authorized NPDES programs must submit
an Implementation Plan (IP) to EPA by December 21, 2016, for EPA’s review. EPA Region 5
states’ Electronic Reporting Phase 2 Implementation Plan is available on this website -
https://www.epa.gov/compliance/npdes-ereporting-phase-2-implementation-plan

Guidance and technical papers on data entry is available on this website -
https://www.epa.gov/compliance/data-entry-guidance-and-technical-papers

Goals and Objectives: The overall objective of the E-Reporting Implementation Assistance and
Support for the State of Michigan Pretreatment Program is the implementation of the E-
Reporting rule for the state to accept reports from Industrial Users in or out of an approved
Michigan Industrial Pretreatment Program and share this data electronically with EPA by the
December 2020 regulatory deadline. For the purposes of the cost estimate, the contractor shall
assume support for up to 4 states.

Task Details:

The Contractor shall provide expertise in data/IT organization and analysis. In support of this
effort Contractor shall identify professional staff chosen to complete TASKS 1 through 3
identified in the PWS:

¢ Academic background

e Experience working with NPDES and Pretreatment programs, including 40 CEFR Part 403
and Part 127

e Experience with Pretreatment Program reporting requirements and regulations

e Essential, knowledge and experience with electronic computer reporting systems and

software programs, including EPA’s Electronic Reporting Tools: Network Discharge
Monitoring Report (NeTDMR) and NPDES e-Reporting (NET).

Kick-off Conference Call. Within seven days (7) calendars days of receipt of the Work
Assignment, the contractor shall contact the WACOR to schedule a Kick-Off Call. The
Contractor shall participate in the Kick-Off Call and present the approach to complete TASKS 1
through 3 in the PWS.
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Contractor shall provide electronic monthly performance updates, estimated costs, level of effort
and status reports to WACOR and/or AWACOR.

Scope of Work:

e Task 1: Review and analyze existing NPDES/Pretreatment electronic reporting framework
for the State of Michigan Department of Environmental Quality. For the purposes of the cost
estimate, the contractor shall assume support for up to 4 states.

e Task 2: Prepare plan of necessary revisions to incorporate Industrial User reports into the
existing NPDES/Pretreatment electronic reporting framework and share this data
electronically with EPA. For the purposes of the cost estimate, the contractor shall assume
support for up to 4 states.

e Task 3: Implement plan to make necessary revisions to existing NPDES/Pretreatment
electronic reporting framework. For the purposes of the cost estimate, the contractor shall
assume support for up to 4 states.

TASK 1 - Review and analyze existing NPDES/Pretreatment electronic reporting
framework for the State of Michigan Department of Environmental Quality and Other
Region 5 States.

The Contractor shall review and analyze existing NPDES/Pretreatment electronic reporting
framework for the State of Michigan Department of Environmental Quality. The contractor shall
recommend revisions and develop prepare “draft” revises framework for ease of acceptance of
electronic reports from Industrial Users throughout the state and share this data electronically
with EPA. For the purposes of the cost estimate, the contractor shall assume support for up to 4
states.

TASK 2 - Prepare plan of necessary revisions to incorporate Industrial User reports into
the existing NPDES/Pretreatment electronic reporting framework

The Contractor shall provide a complete Status Report, including revisions to the existing
NPDES/Pretreatment electronic reporting framework for ease of acceptance of electronic reports
from Industrial Users throughout the state and share this data electronically with EPA.

The Contractor shall organize data and contact the state and EPA Technical Lead, (TL) for the
project to clarify and resolve any questions, and identify data needs.

TASK 3 - Implement plan to make necessary revisions to existing NPDES/Pretreatment
electronic reporting framework.

The Contractor shall provide guidance to the state of Michigan, conduct random sample test runs
if necessary, and implement revision (s) to the existing NPDES/Pretreatment electronic reporting
state framework to collect and accept electronic reports from Industrial Users, in or out of an
approved Michigan Industrial Pretreatment Program throughout the state and share this data
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electronically with EPA. The existing NPDES/Pretreatment electronic reporting state framework
shall be revised by the regulatory deadline of December 2020.

DELIVERABLES AND SCHEDULE:

Table 1. Schedule of Deliverables for E-Reporting Implementation Assistance and Support for
the State of Michigan Pretreatment Program and Other Region 5 States

Deliverable Format Responsible Due Date
Party

TASK 1. Prepare recommend Electronic Contractor 90 days after Work
revisions and prepare “draft” Assignment awarded
revise framework
Review contractor’s revisions and | Electronic U.S. EPA, 20 days after
“draft revise framework for Technical Lead | submittal of TASK 1
approval from Contractor
TASK 2. Status Report, including | Electronic Contractor 45 days after
revisions to existing completion of TASK
NPDES/Pretreatment electronic 1
reporting framework
Review Contractor’s Status Electronic U.S. EPA, 20 days after
Report and Revisions for Technical Lead | completion of TASK
approval 2
TASK 3. Test/ Implement Electronic Contractor 160 days after
revisions to the existing completion of TASK
NPDES/Pretreatment E- 2
Reporting state framework to
collect and accept electronic
reports and share this data
electronically with EPA.
Contractor deliverables should be | Electronic Contractor See Due Dates for
submitted to WACOR or specific TASKS.
Alternate WACOR

All tasks shall be completed by end of October 2020 ahead of regulatory deadline December
2020.

Contractor shall notify the Contract Officer (CO) and WACOR 1in writing when 75% of the
authorized work LOE/Labor hours have been expended.

Contractor shall develop and maintain files supporting each TASK.
Government Responsibilities: EPA Region 5 will review drafts, provide input and consult with

Michigan Department Environmental Quality and other Region 5 states, as necessary. Where a
written deliverable is required in draft form, EPA Region 5 will complete its review of the draft
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deliverable, e.g. within 20 calendar days from receipt. The contractor shall then have 30 business
days to deliver the final deliverable from the date of receipt of the government’s comments.

Delivery of Deliverables: All written deliverables shall be phrased in layperson language.
Statistical and other technical terminology shall not be used without providing a glossary of
terms.

For each deliverable submitted electronically (MS Word), the Contractor shall submit electronic
copies to both the CO and CL-COR in a format that EPA can support. Deliverables shall be
submitted through electronic mail, or through another method determined mutually acceptable by
the contractor and EPA.

Each deliverable will be submitted in draft by the initial due date unless otherwise noted in this
PWS. Deliverables shall be revised upon direction from the WACOR within a timeframe
mutually agreed upon by EPA and the Contractor, but within at least 3 days and no more than 30
work days. EPA will determine whether a deliverable is in an approvable and/or acceptable form.

All information and data related to this project that the Contractor gathers or obtains shall be
both protected from unauthorized release and considered the property of the government. The
Contracting Officer will be the sole authorized official to release verbally or in writing, any data,
the draft deliverables, the final deliverables, or any other written or printed materials pertaining
to this contract. Press releases, marketing material, or any other printed or electronic
documentation related to this project, must not be publicized without the written approval of the
Contracting Officer.

Contractor Identification: Contractor personnel shall always identify themselves as Contractor
employees by name and organization and physically display that information through an
identification badge. Contractor personnel are prohibited from acting as the Agency’s official
representative.

Any questions raised by the public regarding EPA policy should be responded to by EPA
representatives, not contractor personnel. If EPA is not available to respond, the contractor shall
provide the public with an appropriate agency contact.

Travel: No travel is expected under this effort.

Security Requirements: This project does not involve security risk requiring background
investigation. The Contractor shall be responsible for the actions of all individuals provided to
work under this contract. If damages arise from work performed by contractor-provided
personnel under the auspices of this contract, the Contractor shall be responsible for all resources
necessary to remedy the incident.

Data Rights: The EPA Region 5 shall have unlimited rights to and ownership of all deliverables
provided under this PWS, including reports, recommendations, briefings, work plans and all
other deliverables. This includes the deliverables provided under the basic PWS and any
optional task deliverables exercised by the contracting officer. In addition, it includes any
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additional deliverables required by contract change. The definition of “unlimited rights” is
contained in Federal Acquisition Regulation (FAR) 27.401, “Definitions.” FAR clause 52.227-
14, “Rights in Data-General,” is hereby incorporated by reference and made a part of this
contract/order.

Conflict of Interest: The Contractor shall immediately notify the WACOR and the Contracting
Officer of (1) any actual or potential personal conflict of interest with regard to any of its
employees working on or having access to information regarding this contract, or (2) any such
conflicts concerning subcontractor employees, consultants working on or having access to
information regarding the contract, when such conflicts have been reported to the contractor. A
personal conflict of interest is defined as a relationship of an employee, subcontractor employee,
or consultant with an entity that may impair the objectivity of the employee, subcontractor
employee, or consultant in performing the contract work. See Section H.4, contract clause EP
1552.209-73 Notification of Conflict of Interest. Organizational Conflict of Interest:

The Contractor shall warrant that, to the best of the Contractor’s knowledge and belief, there are

no relevant facts or circumstances which could give rise to an organizational conflict of interest,

as defined in FAR Subpart 9.5, or that the Contractor has disclosed all such relevant information.
See contract clause 1552.209-71 Organization of Conflict of Interest.

Notification of Conflicts of Interest Regarding Personnel: The Contractor shall immediately
notify the CL-COR and the Contracting Officer of (1) any actual or potential personal conflict of
interest with regard to any of its employees working on or having access to information
regarding this contract, or (2) any such conflicts concerning subcontractor employees or
consultants working on or having access to information regarding the contract, when such
conflicts have been reported to the Contractor. A personal conflict of interest is defined as a
relationship of an employee, subcontractor employee, or consultant with an entity that may
impair the objectivity of the employee, subcontractor employee, or consultant in performing the
contract work. See Section H.4, contract clause EPAAR 1552.209-73 Notification of Conflicts of
Interest.

Enforcement Sensitive Information: The Contractor recognizes that contractor employees in
performing tasks specified by this WA may have access to data/information, either provided by
the government or first generated during contract performance, of enforcement sensitive nature
which should not be released to the public without Environmental Protection Agency (EPA)
approval. Enforcement sensitive refers to records or information compiled for law enforcement
purposes (whether administrative, civil or criminal), the disclosure of which could reasonably be
expected to interfere with the enforcement action. It is imperative that all contractor personnel,
including but not limited to, subcontractor and consultant personnel assigned to work on this
contract and/or WA, or with access to materials developed pursuant to such efforts, understand
that this information is confidential and any disclosure or misuse of the information may result in
prosecution to the full extent of the law. All contractor personnel are expected to exercise due
diligence in safeguarding, handling or disposing of any such information.
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Project Employee Confidentiality Agreement: The Contractor agrees that the contractor
employee will not disclose, either in whole or in part, to any entity external to the EPA, the
Department of Justice, or the Contractor, any information or data (as defined in FAR Section
27.401) provided by the government or first generated by the contractor under this contract, any
site-specific cost information, or any enforcement strategy without first obtaining the written
permission of the CL-COR. If a contractor, through an employee or otherwise, is subpoenaed to
testify or produce documents, which could result in such disclosure, the contractor must provide
immediate advance notification to the EPA so that the EPA can take action to prevent such
disclosure. Such agreements shall be effective for the life and for a period of five (5) years after
completion of the contract.

Handling of Confidential Business Information (CBI): Contractor’s access to TSCA CBI
must comply with the procedures set forth in the TSCA CBI Security Manual. Likewise, access
to FIFRA CBI shall follow the security procedures set forth in the FIFRA Information Security
Manual.

To the extent that the work under this contract requires access to proprietary or confidential
business or financial data of other companies, and as such data remains proprietary or
confidential, the Contractor shall protect such data from unauthorized use and disclosure.

All files or other information identified as Confidential Business Information (CBI) shall be
treated as confidential and kept in a secure area with access limited to only contractor personnel
directly involved in the case or special project assignment. The Contractor, subcontractor, and
consultant personnel are bound by the requirements and sanctions contained in their contracts
with the EPA and in EPA’s confidentiality regulations found at 40 CEFR Part 2, Subpart B. The
contractor subcontractors, and consultant must adhere to EPA-approved security plans which
describes procedures to protect CBI, and are required to sign non-disclosure agreements before
gaining access to CBL

All official data, findings, and results of investigations and studies completed by the contractor
shall be available for EPA and DOJ internal use only. The Contractor shall not release any part
of such data without the written direction of the WACOR.

Conference/Meeting Guidelines and Limitations: The Contractor shall immediately alert the
WACOR to any anticipated event under the work assignment which may result in incurring an
estimated $20,000 or more cost, funded by EPA, specific to that event, meeting, training,

etc. Those costs would include travel of both prime and consultant personnel, planning and
facilitation costs, AV and rental of venue costs, etc. The WACOR will then prepare approval
internal paperwork for the event and will advise the Contractor when appropriate signatures have
been obtained. At that point, effort can proceed for the event. If the event is being sponsored by
another EPA organization, the organization providing the planning is responsible for the
approval.
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Section 508 — Electronic and Information Technology Standards: The Contractor shall
comply with Section 508 of the Rehabilitation Act (29 U.S.C. § 794d), as amended by the
Workforce Investment Act of 1998 (P.L. 105-220), August 7, 1998.

Software Application Files and Accessibility

Software Application Files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, 1194.21 Software applications and operating systems and
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word 8.0 or higher (Office 2003 or higher)
Preferred presentation format: PowerPoint, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, Version 6.0
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PERFORMANCE SURVEILLANCE PLAN

Performance Requirement

Measurable Performance Standards

Surveillance Methods

Incentives/Disincentives

Management and Communications:

During the life of this work assignment, the
Contractor shall notify EPA immediately of any
issues that may impact the timeliness of
deliverables of the problems associated with the
development of deliverables.

The Contractor shall maintain contact with the WACOR
throughout the performance of the work assignment.

The Contractor shall identify to the WACOR any delays with
regard to deliverables not less than one week prior to the
deliverable date that has been established in the work
assignment or technical direction document.

The Contractor shall identify to the WACOR any issues or
concerns that have a direct impact on project schedules within
three (3) days of occurrence.

The Contractor shall provide options for EPA’s consideration
on resolving or mitigating the impacts identified.

WACOR and Project Officer (as necessary) will
allocate the time needed to discuss and address all
issues identified by the Contractor. The WACOR
and Project Officer will document and maintain a
complete record of the issues, agreements and
outcome. The WACOR and Project Officer will
review monthly progress reports for indicators of
problems not previously mentioned. The WACOR
will also monitor the timely receipt of deliverables.
For those that are late without prior notice, the EPA
will formally document to the Contracting Officer
the late delivery.

If the Contractor fails to implement corrective actions
after EPA identifies and provided written
documentation of performance issues, EPA will rate
this performance category “unsatisfactory.”

If three or more the active work assignments for the
period are rated unsatisfactory, EPA will rate the
Business Relations category as unsatisfactory in the
NIH Contract Performance System.

Cost Management and Control:

The Contractor shall perform all work in an
efficient and cost effective manner, applying cost
control measures where practical.

The Contractor shall monitor, track and accurately report
level of effort, labor cost, other direct cost and fee
expenditures to EPA through monthly progress reports and
approved special reporting requirements.

The Contractor shall assign appropriately leveled and skilled
personnel to all tasks. The Contractor should not exceed
established work assignment ceilings and, in general, should
expend dollars and hours at similar ratios. If either the
expenditure of hours or dollars deviates significantly, the
Contractor shall provide an explanation in its Monthly
Progress Report.

The EPA Project Officer will routinely meet with the
Contractor’s Project Manager to discuss the work
progress and contract and individual work
assignment level expenditures.

The EPA Project Officer and WACOR shall review
the Contractor’s monthly progress reports and
request the Work Assignment Managers to ensure
that ceilings are not exceeded, that progress is being
made, and that the Contractor is effectively utilizing
the LOE provided under the work assignment.

EPA will thoroughly review work assignment funding
ceiling overruns to determine the Contractor’s ability to
control the situation. If EPA determines that the
Contractor failed to control cost, the Contractor will be
rated “unsatisfactory “in this category.

Multiple incidents of work assignment overrun that
result in an overall cost overrun of greater than 4% of
the approved total work assignment funding for the
current contract period, will result in an unsatisfactory
rating in the NIH Contract Performance System.

Quality of Product/Services \The Contractor
shall ensure documents developed under this task
order are quality products that are factual and
based on sound science and engineering
principles.

Products delivered under this work assignment must not
contain any major factual errors. The analyses provided in
each product shall be logical, consistent, and defensible.

The WACOR will review all documents delivered
under this work assignment for content accuracy.

If EPA determines that the Contractor’s analyses is
factually inaccurate or if significant technical errors are
found in any documents produced by the Contractor,
EPA may determine that the cost associated with
redoing the work shall be borne by the Contractor.

Multiple incidents of this nature under the contract will
result in an unsatisfactory rating for Quality and
Manage Control being reported to the NIH Contract
Performance System.
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PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 2-03

TITLE: Support for NPDES Permitting Activities for Nutrient Pollution

WORK ASSIGNMENT CONTRACTING OFFICER’S REPRESENTATIVE (WACOR):

Danielle Stephan

U.S. Environmental Protection Agency

Office of Wastewater Management Water Permits Division (4203M)
Washington, DC 20460

W:202-564-0759 F: 202-564-9544

Email: stephan.danielle @epa.gov

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER’S
REPRESENTATIVE (AWACOR):

Nizanna Bathersfield

U.S. Environmental Protection Agency

Office of Wastewater Management Water Permits Division (4203M)
Washington, DC 20460

W: 202-564-2258 F: 202-564-9544

Email: bathersfield.nizanna@epa.gov

PERIOD OF PERFORMANCE: July 12, 2018 through June 30, 2019
ESTIMATED LEVEL OF EFFORT: 1225 hours

BACKGROUND: Water Permits Division (WPD), within the Office of Wastewater
Management (OWM), is responsible for the implementation and oversight of the National
Pollutant Discharge Elimination System (NPDES) permit program. This program regulates point
source discharges of pollutants to surface waters of the United States. To effectively implement
the NPDES program, WPD develops national regulations, policies, and guidance, and supports
the Environmental Protection Agency (EPA), Regions, Tribes, and States. WPD also provides
technical support to the regulated community in assuring compliance with the Clean Water Act
(and other statutes as they relate to the NPDES program).

Nutrient pollution consists of excess contributions of nitrogen and phosphorus to the Nation’s
surface waters and has consistently ranked as one of the top causes of degradation in U.S. waters
for more than a decade. Excess nitrogen and phosphorus lead to significant water quality
problems including harmful algal blooms, hypoxia and declines in wildlife and wildlife habitat;
as recently seen in places like the Gulf of Mexico and Chesapeake Bay.

Current approaches developed to address permitting for toxic pollutants do not fully address the
issues associated with developing nutrient permit limits that protect water quality standards.
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Many waterbodies do not have numeric criteria for nutrients. The effects of nutrient pollution
are widespread and the sources are from both, point and non-point sources. Permitting
authorities are often faced with a daunting task of protecting water quality, especially on
impaired waters where no TMDL has been developed.

It is essential that WPD effectively communicate information related to nutrient pollution in
NPDES permits and how state and regional permitting authorities can address nutrient pollution.
Using existing data sources and information about existing state implementation procedures,
WPD Developed and implemented a series of in-person trainings to ensure the NPDES program
effectively and efficiently achieves programmatic goals and protects water quality related to
nutrient pollution.

To assist permit writers in determining how to develop permit limits for nutrient pollutants under
such conditions, EPA is;

1. Adapt “in-person” training materials that have already been developed and piloted
with state and regional permitting authorities to an online version that will be more
readily available to permit writers,

2. Support 7 “in person” nutrient trainings/workshops with state permit writers and
managers over the next 5 years

3. Support state and regional permitting authorities develop implementation procedures
and water quality-based effluent limits for nutrients

4. Reviewing state water quality standards, implementation procedures, permits with
nutrient limits, reasonable potential procedures, nutrient reduction strategies,
technical documents developed by external stakeholders, and other information
sources to inform the development of additional training resources and options for
additions nutrient permitting practices.

5. Providing regular updates on the status of nutrient limits and monitoring requirements
in NPDES permits.

OBJECTIVE: The objective of this work assignment is to provide technical support to EPA in
its continued efforts to communicate information on nutrient pollution to NPDES permit writers
on the state of nutrient requirements in NPDES permits, review and summarize state and
regional implementation procedures related to nutrients, and update and develop online nutrients
training materials. The target audience is NPDES permit writers, state and regional water
program managers and other key NPDES program stakeholders, such as regulated point source
dischargers.

Performance Work Statement: Contract Sections 3.4, 3.5, 3.7, 3.9

The administrative and technical tasks to be provided by the contractor under this work
assignment shall support management, technical and logistical tasks associated with developing
training materials and delivering the NPDES Permit Writer’s nutrients training course, and

review and analysis related to implementation procedures for nutrient water quality standards.
The contractor will not be involved in Agency policy or decision making.

As outlined above, technical support will include the following:
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1. Nutrient Training Activities

a. In-Person Training Materials and instructor - the contractor shall provide
support to EPA NPDES training staff for one instructor for an in person training
in June 2017. The location and sate are still to be determined.

b. Training Materials -Technical support will include updating existing training
materials used to train state and regional NPDES permit writers in PowerPoint
and adapt these materials to an online version of the training. Support will also
entail assisting EPA in informing, educating, and involving key NPDES program
stakeholders and permit writers on issues affecting implementation of the
NPDES program as it pertains to the training. Reference guidance’s includes but
is not limited to, the Technical Support Document for Water Quality-based
Toxics Control (1991), the U.S. EPA NPDES Permit Writers’ Manual,
Watershed-based NPDES Permitting Technical Guide, and Watershed- based
permitting technical and implementation guidance, Water Quality Trading
Toolkit for Permit Writers.

2. Data collection and analysis for NPDES permits with Nutrient requirements
3. Nutrient Compendium — Support the development of a State compendium of
nutrient permitting practices.

Task 0 — Program Management

The contractor will prepare and submit a work plan and cost estimate that outlines the
technical approach, methodology, and resources to be used to complete this work assignment.
This work plan will include a list of the key personnel that will participate in the work
assignment and an estimate of direct costs such as travel, computer costs, typing, etc.

The program management task also includes preparation and submission of the

monthly progress report and invoice. By the 20th of each month, the contractor will
electronically submit to the WACOR, CL-COR, and CO a progress report that documents the
costs incurred and work performed during the previous accounting period, and work planned for
the current accounting period. The progress report will highlight the hours and dollars expended
as a percentage of the allocated hours or dollars. The report will also list by task the amount of
work completed, include a table of hours by personnel, and identify any problems or difficulties.

This task also provides for contract management, including discussions between

the CL-COR and the ERG Program Manager and discussions between the WACOR, and the
contractor. The WACOR and appropriate contractor staff will conduct teleconferences and/or
meetings with the WACOR to coordinate activities, review schedules, and discuss deliverables.

Task 1 — Support and Participate in Workgroup and Work Planning Meetings

The contractor shall participate in up to 20 workgroup meeting/conference calls lasting up to 2
hours with the WACOR and key stakeholders to discuss the training materials and related
document and workgroup comments. The contractor shall also participate in up to 8 work
planning meetings with the WACOR, program experts and workgroup members. EPA will
schedule and initiate each call or meeting. For each conference call, the contractor shall facilitate
and provide technical subject matter expertise to these discussions.
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Deliverables: Attendance at all calls

Task 2 — Support for the NPDES Permit Writer’s Training Course on Nutrient Pollution
Pre-course support

The Contractor shall provide technical support for updates to training materials developed for the
“NPDES permit writers specialty workshop” under EPA CONTRACT NO. EP-C-11-009 Work
Assignment 03. The contractor shall support reorganization, drafting, editing and scripting/
developing talking points for the 11 modules used for the in-person training. Some of these
materials have been posted online and/or continue to be adapted to an online version in Task 3.
the contractor shall provide individuals with experience with permitting for nutrient pollution,
the basic NPDES permit writers course as well as familiarity with the various flexibilities within
the clean water act such as, Watershed-based permitting, Water Quality Trading, Compliance
schedules and Water Quality Standards variances, to assist in the development of online training
materials.

Deliverables:
Deliverable Due by
1 Updated draft course materials SU days aft‘er WACOR
technical direction

Task 3 - EPA HQ NPDES Nutrients On-line Course for EPA WPD/OWM’s NPDES
Website

Under the last option period, the contractor delivered draft scripts and suggested slides for 3
additional training modules: 1) Watershed-based Permitting, 2) Water Quality Trading and 3)
Compliance Schedules and Variances. Work on these modules will continue from Option period
one to option period 2. The following is a description of work the contractor shall be expected to
perform.

Technical Expertise: The Contractor shall provide at least one individual who is an expert in
developing online training materials using the "articulate storyline"” software. In addition, the
contractor shall provide individuals with experience with Watershed-based permitting, Water
Quality Trading, Compliance schedules and Water Quality Standards variances, to assist in the
development of online training materials.

Revise training materials: EPA has developed 3 “flexibilities” modules in PowerPoint for the
in-person trainings, that now need to be adapted to the online platform in storyline. The
contractor shall provide technical and administrative support for the development and review of
3 additional training modules. The contractor shall provide document production support
including drafting technical components, editing existing text or text provided by stakeholders,
creating graphics to illustrate various concepts in the training, and formatting the supporting
document and, when necessary, the training materials using appropriate desktop publishing
software. Additional updates to these files may include; restructuring the order of existing slides
for better flow and continuity, editing slide content to ensure it is consistent with current EPA
policy, rules and regulations, develop test questions, developing scripts for each slide.

In developing the draft scripts and overall online structure, the contractor shall facilitate
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collection of, compile, summarize and provide draft responses to comments on training
materials. EPA will review and identify comments to be incorporated into the supporting
document. The contractor shall incorporate EPA’s comments and edits into the training
materials. For planning purposes, the contractor shall assume up to 5 drafts of training
materials.

In order to finalize scripts for each module, the contractor shall participate in up to 5 one-day
working sessions to finalize draft scripts. Upon completion of the working session(s) with
WACOR, the contractor shall incorporate comments into the draft training materials and finalize
the scripts for the 3 modules.

The contractor shall format the graphics and text of the training materials so that the “look and
feel” is consistent with the “US EPA NPDES Permit Writers” Course,” and 8 modules previously
completed under this task.

These modules will become “Part 3" of the online nutrient training. The EPAWACOR shall
send the contractor the current version of the files.

Record audio for 3 modules: once the scripts for each of the 3 modules are finalized, the
contractor shall assist EPA in recording the audio for each slide for the online training.

Converting power point training materials to an online platform: The contractor shall
convert training materials into an online media using the “Storyline” (or comparable software)
presentation development software and delivered part of all of the training modules to the
WACOR via an EPA internal only (not live) intra-agency link or site for selected EPA HQ staff
and the contractor to Alpha and Beta test the draft final on-line EPA HQ NPDES Nutrients on-
line course prior to it being posted “live.”

Alpha and Beta testing: The contractor shall consolidation of all comments received during the
alpha and beta testing processes. The contractor, working closely with the WACOR, will review
the comments and revise and finalize the on-line Nutrients course, as necessary. Edits shall
include, but are not limited to:

e ensuring that the scripts are updated and accurately reflect any changes to script and/or
audio,

the slide animation on all slides matches the audio,

re-record any sections of the training that require content changes,

all available resources and hyperlinks are working properly.

for possible concept refinements for better viewer understanding,

errors in the visual or narration presentations,

pacing or clarity of the presentations

automated toggles or other course exercise features work including the certificate
generation.

Finalize online training materials: Upon completion of the testing phases, and after all
comments selected by the WACOR are addressed, the contractor will deliver a draft final
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NPDES Nutrients on-line course for WACOR’s final review within 30 days of completion and
incorporation of beta testing comments.

Upon final review and as directed by WACOR, the contractor shall deliver,

1. the final training electronically though EPA’s SharePoint site, or contractor equivalent
file transfer site, to post the final on-line course on EPA’s WPD/OWM NPDES website
which meets all of EPA’s format and/or website posting requirements,

2. two compact discs or memory sticks of the final EPA HQ NPDES Nutrients on-line
course which includes the flash presentation and the webcast recordings, and

3. A PDF version of the online Training slides and Transcripts that are 508 compliant for
posting to EPA’s website.

Uploading to EPA’s Website and development of communication and outreach materials-
Once the WACOR and EPA HQ managers have approved the final product the contractor will
coordinate with the appropriate EPA NPDES website managers to upload the EPA HQ NPDES
Nutrients on-line course and “go live.” If after going live if there are problems the EPA
contractor and the WACOR will discuss with the EPA website managers what needs to be fixed
or adjusted to ensure proper operation and use by public viewers.

Deliverables:
Deliverable Due by
1 The contractor shall prepare draft training materials | Up to 30 days after WACOR
reflecting suggested updates to structure and and contractor working

language, draft scripts, and graphics for 3 modules | session.

2 The contractor shall participate comment resolution | Up to 3 -one day working
meetings on web based training materials. sessions to be scheduled after
WACOR approves draft
scripts
3 The contractor shall prepare final draft training Up to 30 days after receipt of
materials based on WACOR comments WACOR comments
4 The contractor shall adapt training PowerPoint Up to 30 days after receipt of

materials into web-based training and provide draft | WACOR comments
materials to WACOR for review

5 The contractor shall provide draft web-based Up to 30 days after receipt of
training materials for Alpha and Beta testing phase. | WACOR comments

6 Consolidate comments from Alpha and Beta tests Up to 30 days after receipt of
WACOR comments
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7 Final NPDES Nutrients on-line course: Within 15 days of final

e deliver electronically via EPA SharePoint comments from WACOR
site

e two compact discs or memory sticks
(including flash presentation and the
webcast recordings)

e PDF file of course slides and transcript
compliant with all EPA web posting
requirements (i.e. 508 compliant etc.)

8 Communication and outreach materials 15 days after WACOR

technical direction

Task 4 — Analyze and Compile Effluent Data on Nutrient Pollution
A. General Permits Data Analysis

In accordance with EPA’s protocol, for fiscal year ending September 2018, the contractor shall
pull general permitting data for any parameter code related to nutrient pollution for all 50 states
and major territories from the Integrated Compliance Information System (ICIS-NPDES). In
addition to data pulled from ICIS-NPDES, the contractor shall pull equivalent data from the
EPA’s Discharge Monitoring Report (DMR) Pollutant Loadings Tool. The purpose of this data
pull is to aid in the comparison of data pulled directly from ICIS-NPDES with data pulled from
the Loadings Tool. This analysis will help ensure the consistency of EPA’s Office of Waste
Management’s nutrients data with data that is used by EPA’s Office of Oceans Wetlands and
Watershed (OWOW) data pulls on behalf of the Hypoxia Task Force. The DMR Loadings Tool
can be found at: http://cfpub.epa.gov/dmrt/

The contractor shall produce up to 10 reports summarizing the general permitting data, similar to
those developed under this task for the individual permitting data. The requirements of each
report and table will be provided through written technical direction from the WACOR and
deliverables will generally be due 14 working days after technical direction is given. EPA’s
permitting protocol, and the format for the nutrients table that is on EPA’s website are each
attached.

The contractor shall analyze available data ICIS-NPDES for the following data field for general
permitted dischargers:
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Appendix 1 — List of fields to pull from ICIS SAP Business Intelligence for permits with nutrient

monitoring/limits:

Region Code

State Code

NPDES ID

Facility Type Code

Facility Type Desc

Permit Name

Facility Name

Location Address Supplemental
Address

City

State

Code

Zip

County Name

Section Township Range
Latitude in Decimal Degrees
Longitude in Decimal Degrees
Horizontal Accuracy Measure
Source Map Scale Number
Reference Point Desc Geometric
Type Desc Horizontal Collect
Method Desc

Horizontal Reference Datum
Desc

HUC Code

Tribal Land Code

Tribal Land Name

USBC Tribal Land Code Permit
Type Code

Permit Type Desc

Facility Type Indicator

Curr. Major Minor Status Total
App. Design Flow (MGD)
Total Actual Average Flow
(MGD)

Permit Status Code

Permit Status Desc

Issue Date

Effective Date

Expiration Date

State Water Body

State Water Body Name Perm
Feature Type Desc Perm
Feature Desc

Perm Feature
Latitude/Longitude

Latitude in Decimal Degrees
Perm Feature
Latitude/Longitude. Longitude
in Decimal Degrees Perm

Feature Latitude/Longitude.
Horizontal Accuracy Measure
(Meter) Perm Feature
Latitude/Longitude. Source Map
Scale Number Perm Feature
Latitude/Longitude. Reference
Point Desc Perm Feature
Latitude/Longitude. Geometric
Type Desc

Perm Feature
Latitude/Longitude.

Horizontal Collect Method Desc
Perm Feature
Latitude/Longitude.

Horizontal Reference Datum
Desc

Perm Feature Water Body. RAD
Reach ID

Perm Feature Water Body. RAD
HUC Code based on Reach ID
Perm Feature Water Body. RAD
Water Body Name Perm Feature
Water Body. State Water Body
Code Perm Feature Water Body.
State Water Body Name

Perm Feature ID

Perm Feature Flow. App Actual
Average Flow (MGD) Perm
Feature Flow. Application
Design Flow Limit Set
Designator

Limit Set Name

Limit Set Type Desc

Limit Set DMR Comments
Change of Limit Status Desc
Parameter Code Parameter Desc
Monitoring Location Code
Monitoring Location Desc
Limit Season ID All Months
Limit Applies - Short Basis Of
Limit Code Basis Of Limit Desc
Eligible for Burden Reduction?
Any Effluent Trade in Place?
Limit Type Code

Limit Type Desc

Limit Start Date

Limit End Date

Limit Frequency of Analysis
Desc

Limit Sample Type Desc
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Limit Unit Short Desc

Limit Unit Desc

Limit Value Type Code

Limit Value Type Desc

Limit Value

Limit Value Consolidation Limit
Value Requirement Short
Statistical Base Short Desc
Statistical Base Long Desc
Limit Value Qualifier Code
Primary Permit SIC Code
Primary Permit SIC Desc Permit
SIC Code

Permit SIC Desc

Permit SIC Primary Indicator
Primary Permit NAICS Code
Primary Permit NAICS Desc
Permit NAICS Code

Permit NAICS Desc

Permit NAICS Primary
Indicator Primary Facility SIC
Code

Primary Facility SIC Desc
Facility SIC Code

Facility SIC Desc

Facility SIC Primary Indicator
Primary Facility NAICS Code
Primary Facility NAICS Desc
Facility NAICS Code

Facility NAICS Desc

Facility NAICS Primary
Indicator

Component Type Code
Component Type Desc Curr.
Compl. Track. Status Curr.
Compl. Track. Status Start Dt
Curr. Compl. Track. Status End
Dt

Dmr Non Receipt Flag

Rnc Tracking Flag MGP
NPDES ID MGP Gen. Perm.
Industrial Cat. Desc.

FRS Facility UIN

FRS HUC Code

ICIS Facility Interest ID



Raw data reports for general permitted facilities should be provided to EPA in separate files.

Deliverables:

Deliverable Due by

1 Nutrient general permitting data analysis report Within 14 days of receipt of
from ICIS-NPDES Technical Direction from the

WACOR

2 Nutrient general permitting data analysis report Within 14 days of receipt of
from ICIS-NPDES and the DMR Loadings Tool, Technical Direction from the
filtering out all the facilities outside of the WACOR
Mississippi River Basin watershed

B. Individual Permitting Data (Beginning Late Summer/Early Fall 2018)

In accordance with EPA’s protocol, for fiscal year ending September 2018, the contractor shall
pull data on any parameter code related to nutrient pollution for all 50 states and major territories
from the Integrated Compliance Information System (ICIS-NPDES). In addition to data pulled
from ICIS-NPDES, the contractor shall pull equivalent data from the EPA’s Discharge
Monitoring Report (DMR) Pollutant Loadings Tool. The purpose of this data pull is to aid in
the comparison of data pulled directly from ICIS-NPDES with data pulled from the Loadings
Tool. This analysis will help ensure the consistency of EPA’s Office of Waste Management’s
nutrients data with data that is used by EPA’s Office of Oceans Wetlands and Watershed
(OWOW) data pulls on behalf of the Hypoxia Task Force. The DMR Loadings Tool can be
found at: http://ctfpub.epa.gov/dmi/

The contractor shall deliver up to 15 reports that summarize trends in the permit limit data with a
focus on permit limit characteristics and monitoring requirements for individual permits and
general permits. These reports will include a set of data reports using the data pull from ICIS
with facilities outside of the Mississippi/Atchafalaya River Basin (MARB) filtered out, and a set
of data reports using the data pull from the DMR Loadings Tool with facilities outside of the
MARSB filtered out. The contractor shall also deliver a table of NPDES nutrient monitoring and
limits data, using the data from the ICIS data pull, and formatted in accordance with EPA’s web
format.

The requirements of each report and table will be provided through written technical direction
from the WACOR and deliverables will generally be due 14 working days after technical
direction is given. EPA’s permitting protocol, and the format for the nutrients table that is on
EPA’s website are each attached.

The contractor shall analyze available data from ICIS-NPDES for the following data fields for
individually and general permitted dischargers: See Appendix 1

Raw data reports for individual permitted facilities should be provided to EPA in separate files.
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Deliverables:

Deliverable Due by
1 Nutrient permitting data analysis report from ICIS- | Within 14 days of receipt of
NPDES Technical Direction from the
WACOR

2 Nutrient permitting data analysis report from ICIS- | Within 14 days of receipt of
NPDES and the DMR Loadings Tool, filtering out | Technical Direction from the

all the facilities outside of the Mississippi River WACOR
Basin watershed
3 Table of nutrient permitting data from ICIS- Within 14 days of receipt of
NPDES, using EPA’s web format Technical Direction from the
WACOR

C. Loadings Tool Search

EPA would like to develop a search within the DMR Loadings Tool that would allow data to be
pulled, as needed. Initially, EPA would like the contractor to develop a search that will extract
data on individual NPDES permits that include limits and monitoring for nutrients.

The contractor shall scope out this project, at the direction of the WACOR, and work to
identify steps to build this search. Upon the approval and direction by the WACOR, the
contractor shall begin developing a test search.

Deliverables:
Deliverable Due by
1 A project plan, identifying the steps needed to Within 30 days of receipt
develop the search of Technical Direction
from the WACOR
2 Develop test search Within 30 days of receipt
of Technical Direction
from the WACOR

Task 5 — Compendium of State NPDES Nutrient Practices

EPA has been working on a compendium of state practices, policies and procedures targeted to
reducing nutrients from point sources. The purpose of the compendium is to facilitate state-to-
state sharing about different methods of addressing the adverse effects of nutrient pollution in
NPDES permits. Several states have developed practices and procedures for nutrient pollution,
while others are still discerning how to address nutrients. This compendium will serve as a
“clearing house” for the various procedures, and open dialog on the different approaches.

The compendium may include information on the following procedures and practices:

e Mixing Zone Policies for Nutrients
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Variance Policies

Critical Low Flows

Critical Effluent Concentrations
Background Concentrations

State Performance Based Approaches
Water Quality Trading for Nutrients
Watershed-Based Permitting

TMDL implementation

The contractor shall assist the WACOR with finalizing the compendium materials once EPA
staff have written the narratives for each of the compendium topics. Finalizing the document
shall include formatting, graphic work and technical editing. The contractor shall make sure that
the document looks professional and consistent with the ”look and feel” of other compendium
documents produced by EPA. The WACOR shall send example documents to the contractor so
they can see other compendiums that EPA has produced. The contractor shall use Microsoft
word, publisher other compatible publishing software as long as the WACOR has access to the
program and can make edits once the final document is delivered.

Deliverables:
Deliverable Due by
1 Final compendium document Within 30 days of receipt of
Technical Direction from the
WACOR

Reporting Requirements: Reports shall be submitted in accordance with the reporting
requirements of the contract. In addition, the contractor shall maintain contact with the WACOR
to advise the WACOR of progress and problems. All documents shall be delivered in a format
compatible with Microsoft Office 2013, HTML, and/or PDF format, as requested by the
WACOR. The contractor shall notify the WACOR immediately when expenditures of 75% and
90% of the work assignment LOE or funding (including pipeline costs) are reached.

The contractor shall be prepared to submit for inspection copies of all work in progress any time
as requested by the WACOR. The contractor shall not release information or comments on
works performed under this work assignment without the WACOR’s prior written authorization.
Wherever practicable, any written materials submitted to EPA must be doubled-sided and on
recycled paper. Any computer disks submitted to the WACOR shall be scanned for and
identified as free from viruses.

Anticipated Travel Requirements: Some limited local travel may be necessary to attend
meetings with the WACOR.

Additional Requirements: Upon issuance of written technical direction, the contractor shall
submit for inspection all work in progress at any time under this work assignment. The
contractor shall develop and maintain files supporting each task. The contractor shall contact the

Page 11 of 14



CL-COR and/or WACOR by telephone to discuss any problems that may adversely affect the
work on this Work Assignment. Within five (5) calendar days the contractor shall follow the
phone call with a brief written explanation of the problem, including any actions already taken,

and/or recommended solutions to correct the problem. Written explanation shall be made
available to the CL-COR and the WACOR.

Contractor Identification: To avoid any perception that contractor personnel are EPA
employees, the contractor shall assure that contractor personnel are clearly identified as
independent contractors of EPA when attending meetings with outside parties or visiting field
sites.

Control Requirements:

Quality Assurance Project Plan (QAPP):

A quality assurance project plan (QAPP) is not required for Tasks 0, 1, 2, 3 and 5 of this work
assignment. However, Task 4 will require a Quality Assurance Project Plan (QAPP) which
outlines the contractor’s decision criteria that the contractor used in developing data analysis and
summary charts for nutrient permitting data. The sources of the information collected by the
contractor for EPA are primarily from publicly available information sources and considered
secondary data. The data quality objective for this information is that the nutrient permitting
data analysis factually represent the information contained in the source documentation.

The contractor shall refer all policy related questions to EPA. The contractor shall provide
QAPP for tasks 4, within 15 days of receipt of work assignment.

Organizational Conflict of Interest:

The contractor shall warrant that, to the best of the contractor’s knowledge and belief, there are
no relevant facts or circumstances which could give rise to an organizational conflict of interest,
as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information.
See contract clause 1552.209-71 Organization of Conflict of Interest.

Notification of Conflicts of Interest Regarding Personnel:

The Contractor shall immediately notify the Project Officer and the Contracting Officer of (1)
any actual or potential personal conflict of interest regarding any of its employees working on or
having access to information regarding this contract, or (2) any such conflicts concerning
subcontractor employees or consultants working on or having access to information regarding
the contract, when such conflicts have been reported to the Contractor. A personal conflict of
interest is defined as a relationship of an employee, subcontractor employee, or consultant with
an entity that may impair the objectivity of the employee, subcontractor employee, or consultant
in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73
Notification of Conflict of Interest.

Enforcement Sensitive Information

The contractor recognizes that contractor employees in performing tasks specified by this WA
may have access to data/information, either provided by the government or first generated during
contract performance, of enforcement sensitive nature which should not be released to the public
without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to

Page 12 of 14



records or information compiled for law enforcement purposes (whether administrative, civil or
criminal), the disclosure of which could reasonably be expected to interfere with the enforcement
action. It is imperative that all contractor personnel, including but not limited to, subcontractor
and consultant personnel assigned to work on this contract and/or WA, or with access to
materials developed pursuant to such efforts, understand that this information is confidential and
any disclosure or misuse of the information may result in prosecution to the fullest extent of the
law. All contractor personnel are expected to exercise due diligence in safeguarding, handling or
disposing of any such information.

Project Employee Confidentiality Agreement

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to
any entity external to the EPA, the Department of Justice, or the contractor, any information or
data (as defined in FAR Section 27.401) provided by the government or first generated by the
contractor under this contract, any site-specific cost information, or any enforcement strategy
without first obtaining the written permission of the EPA Project Officer. If a contractor,
through an employee or otherwise, is subpoenaed to testify or produce documents, which could
result in such disclosure, the contractor must provide immediate advance notification to the EPA
so that the EPA can take action to prevent such disclosure. Such agreements shall be effective
for the life and for a period of five (5) years after completion of the contract.

Handling of Confidential Business Information (CBI)

Contractor’s access to TSCA CBI must comply with the procedures set forth in the TSCA CBI
Security Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in
the FIFRA Information Security Manual.

To the extent that the work under this contract requires access to proprietary or confidential
business or financial data of other companies, and as long as such data remains proprietary or
confidential, the contractor shall protect such data from unauthorized use and disclosure.

All files or other information identified as Confidential Business Information (CBI) shall be
treated as confidential and kept in a secure area with access limited to only contractor personnel
directly involved in the case or special project assignment. The contractor, subcontractor, and
consultant personnel are bound by the requirements and sanctions contained in their contracts
with the EPA and in EPA’s confidentiality regulations found at 40 CFR Part 2, Subpart B.
Subcontractors and consultants must adhere to EPA-approved security plans which describe
procedures to protect CBI, and are required to sign non-disclosure agreements before gaining
access to CBIL.

All official data, findings, and results of investigations and studies completed by the contractor

shall be available for EPA and DOJ internal use only. The contractor shall not release any part
of such data without the written direction of the WACOR.
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Conference/Meeting Guideline and Limitations

The contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
WACOR will then prepare approval internal paperwork for the event and will advise the
contractor when appropriate signatures have been obtained. At that point, effort can proceed for
the event. If the event is being sponsored by another EPA organization, the organization
providing the planning is responsible for the approval.
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PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 2-03

AMENDMENT 1

TITLE: Support for NPDES Permitting Activities for Nutrient Pollution

WORK ASSIGNMENT CONTRACTING OFFICER’S REPRESENTATIVE (WACOR):

Danielle Stephan

U.S. Environmental Protection Agency

Office of Wastewater Management Water Permits Division (4203M)
Washington, DC 20460

W: 202-564-0759 F: 202-564-9544

E-mail: stephan.danielle @epa.gov

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER’S REPRESENTATIVE
(AWACOR):

Nizanna Bathersfield

U.S. Environmental Protection Agency

Office of Wastewater Management Water Permits Division (4203M)
Washington, DC 20460

W: 202-564-2258 F: 202-564-9544

E-mail: bathersfield.nizanna@epa.gov

PERIOD OF PERFORMANCE: September 19, 2018 through June 30, 2019
ESTIMATED LEVEL OF EFFORT: 250 hours (Amendment 1 Only)

BACKGROUND: Water Permits Division (WPD), within the Office of Wastewater
Management (OWM), is responsible for the implementation and oversight of the National
Pollutant Discharge Elimination System (NPDES) permit program. This program regulates point
source discharges of pollutants to surface waters of the United States. To effectively implement
the NPDES program, WPD develops national regulations, policies, and guidance, and supports
the Environmental Protection Agency (EPA), Regions, Tribes, and States. WPD also provides
technical support to the regulated community in assuring compliance with the Clean Water Act
(and other statutes as they relate to the NPDES program).

Nutrient pollution consists of excess contributions of nitrogen and phosphorus to the Nation’s
surface waters and has consistently ranked as one of the top causes of degradation in U.S. waters
for more than a decade. Excess nitrogen and phosphorus lead to significant water quality
problems including harmful algal blooms, hypoxia and declines in wildlife and wildlife habitat;
as recently seen in places like the Gulf of Mexico and Chesapeake Bay.
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Current approaches developed to address permitting for toxic pollutants do not fully address the
issues associated with developing nutrient permit limits that protect water quality standards.
Many waterbodies do not have numeric criteria for nutrients. The effects of nutrient pollution
are widespread and the sources are from both, point and non-point sources. Permitting
authorities are often faced with a daunting task of protecting water quality, especially on
impaired waters where no TMDL has been developed.

It is essential that WPD effectively communicate information related to nutrient pollution in
NPDES permits and how state and regional permitting authorities can address nutrient pollution.
Using existing data sources and information about existing state implementation procedures,
WPD Developed and implemented a series of in-person trainings to ensure the NPDES program
effectively and efficiently achieves programmatic goals and protects water quality related to
nutrient pollution.

To assist permit writers in determining how to develop permit limits for nutrient pollutants under
such conditions, EPA is;

1. Adapt “in-person” training materials that have already been developed and piloted
with state and regional permitting authorities to an online version that will be more
readily available to permit writers,

2. Support 7 “in person” nutrient trainings/workshops with state permit writers and
managers over the next 5 years

3. Support state and regional permitting authorities develop implementation procedures
and water quality-based effluent limits for nutrients

4. Reviewing state water quality standards, implementation procedures, permits with
nutrient limits, reasonable potential procedures, nutrient reduction strategies,
technical documents developed by external stakeholders, and other information
sources to inform the development of additional training resources and options for
additions nutrient permitting practices.

5. Providing regular updates on the status of nutrient limits and monitoring requirements
in NPDES permits.

OBJECTIVE: The objective of this work assignment is to provide technical support to EPA in
its continued efforts to communicate information on nutrient pollution to NPDES permit writers
on the state of nutrient requirements in NPDES permits, review and summarize state and
regional implementation procedures related to nutrients, and update and develop online nutrients
training materials. The target audience is NPDES permit writers, state and regional water
program managers and other key NPDES program stakeholders, such as regulated point source
dischargers.

Performance Work Statement: Contract Sections 3.4, 3.5, 3.7, 3.9

The administrative and technical tasks to be provided by the contractor under this work
assignment shall support management, technical and logistical tasks associated with developing
training materials and delivering the NPDES Permit Writer’s nutrients training course, and
review and analysis related to implementation procedures for nutrient water quality standards.
The contractor will not be involved in Agency policy or decision making.
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As outlined above, technical support will include the following:

1. Nutrient Training Activities

a. In-Person Training Materials and instructor - the contractor shall provide
support to EPA NPDES training staff for one instructor for an in person
training. The location and date are still to be determined.

b. Training Materials -Technical support will include updating existing training
materials used to train state and regional NPDES permit writers in PowerPoint
and adapt these materials to an online version of the training. Support will also
entail assisting EPA in informing, educating, and involving key NPDES program
stakeholders and permit writers on issues affecting implementation of the
NPDES program as it pertains to the training. Reference guidance’s includes but
is not limited to, the Technical Support Document for Water Quality-based
Toxics Control (1991), the U.S. EPA NPDES Permit Writers’ Manual,
Watershed-based NPDES Permitting Technical Guide, and Watershed- based
permitting technical and implementation guidance, Water Quality Trading
Toolkit for Permit Writers.

2. Data collection and analysis for NPDES permits with Nutrient requirements
3. Nutrient Compendium — Support the development of a State compendium
of nutrient permitting practices.

Task 0 — Program Management

The contractor will prepare and submit a work plan and cost estimate that outlines the
technical approach, methodology, and resources to be used to complete this work assignment.
This work plan will include a list of the key personnel that will participate in the work
assignment and an estimate of direct costs such as travel, computer costs, typing, etc.

The program management task also includes preparation and submission of the

monthly progress report and invoice. By the 20th of each month, the contractor will
electronically submit to the WACOR, CL-COR, and CO a progress report that documents the
costs incurred and work performed during the previous accounting period, and work planned for
the current accounting period. The progress report will highlight the hours and dollars expended
as a percentage of the allocated hours or dollars. The report will also list by task the amount of
work completed, include a table of hours by personnel, and identify any problems or difficulties.

This task also provides for contract management, including discussions between

the CL-COR and the ERG Program Manager and discussions between the WACOR, and the
contractor. The WACOR and appropriate contractor staff will conduct teleconferences and/or
meetings with the WACOR to coordinate activities, review schedules, and discuss deliverables.

Task 1 — Support and Participate in Workgroup and Work Planning Meetings

The contractor shall participate in up to 20 workgroup meeting/conference calls lasting up to 2
hours with the WACOR and key stakeholders to discuss the training materials and related
document and workgroup comments. The contractor shall also participate in up to 8 work
planning meetings with the WACOR, program experts and workgroup members. EPA will
schedule and initiate each call or meeting. For each conference call, the contractor shall facilitate
and provide technical subject matter expertise to these discussions.
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Deliverables: Attendance at all calls

Task 2 — Support for the NPDES Permit Writer’s Training Course on Nutrient Pollution
Pre-course support

The Contractor shall provide technical support for updates to training materials developed for the
“NPDES permit writers specialty workshop” under EPA CONTRACT NO. EP-C-11-009 Work
Assignment 03. The contractor shall support reorganization, drafting, editing and scripting/
developing talking points for the 11 modules used for the in-person training. Some of these
materials have been posted online and/or continue to be adapted to an online version in Task 3.
the contractor shall provide individuals with experience with permitting for nutrient pollution,
the basic NPDES permit writers course as well as familiarity with the various flexibilities within
the clean water act such as, Watershed-based permitting, Water Quality Trading, Compliance
schedules and Water Quality Standards variances, to assist in the development of online training
materials.

Deliverables:
Deliverable Due by
1 Updated draft course materials 30 days aft‘er WACOR
technical direction

Task 3 - EPA HQ NPDES Nutrients On-line Course for EPA WPD/OWM’s NPDES
Website

Under the last option period, the contractor delivered draft scripts and suggested slides for 3
additional training modules: 1) Watershed-based Permitting, 2) Water Quality Trading and 3)
Compliance Schedules and Variances. Work on these modules will continue from Option period
one to option period 2. The following is a description of work the contractor shall be expected to
perform.

Technical Expertise: The Contractor shall provide at least one individual who is an expert in
developing online training materials using the "articulate storyline" software. In addition, the
contractor shall provide individuals with experience with Watershed-based permitting, Water
Quality Trading, Compliance schedules and Water Quality Standards variances, to assist in the
development of online training materials.

Revise training materials: EPA has developed 3 “flexibilities” modules in PowerPoint for the
in-person trainings, that now need to be adapted to the online platform in storyline. The
contractor shall provide technical and administrative support for the development and review of
3 additional training modules. The contractor shall provide document production support
including drafting technical components, editing existing text or text provided by stakeholders,
creating graphics to illustrate various concepts in the training, and formatting the supporting
document and, when necessary, the training materials using appropriate desktop publishing
software. Additional updates to these files may include; restructuring the order of existing slides
for better flow and continuity, editing slide content to ensure it is consistent with current EPA
policy, rules and regulations, develop test questions, developing scripts for each slide.

In developing the draft scripts and overall online structure, the contractor shall facilitate
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collection of, compile, summarize and provide draft responses to comments on training
materials. EPA will review and identify comments to be incorporated into the supporting
document. The contractor shall incorporate EPA’s comments and edits into the training
materials. For planning purposes, the contractor shall assume up to 5 drafts of training
materials.

In order to finalize scripts for each module, the contractor shall participate in up to 5 one-day
working sessions to finalize draft scripts. Upon completion of the working session(s) with
WACOR, the contractor shall incorporate comments into the draft training materials and finalize
the scripts for the 3 modules.

The contractor shall format the graphics and text of the training materials so that the “look and
feel” is consistent with the “US EPA NPDES Permit Writers’ Course,” and 8 modules previously
completed under this task.

These modules will become “Part 3” of the online nutrient training. The EPAWACOR shall
send the contractor the current version of the files.

Record audio for 3 modules: once the scripts for each of the 3 modules are finalized, the
contractor shall assist EPA in recording the audio for each slide for the online training.

Converting power point training materials to an online platform: The contractor shall
convert training materials into an online media using the “Storyline” (or comparable software)
presentation development software and delivered part of all of the training modules to the
WACOR via an EPA internal only (not live) intra-agency link or site for selected EPA HQ staff
and the contractor to Alpha and Beta test the draft final on-line EPA HQ NPDES Nutrients on-
line course prior to it being posted “live.”

Alpha and Beta testing: The contractor shall consolidation of all comments received during the
alpha and beta testing processes. The contractor, working closely with the WACOR, will review
the comments and revise and finalize the on-line Nutrients course, as necessary. Edits shall
include, but are not limited to:

e ensuring that the scripts are updated and accurately reflect any changes to script and/or
audio,

the slide animation on all slides matches the audio,

re-record any sections of the training that require content changes,

all available resources and hyperlinks are working properly.

for possible concept refinements for better viewer understanding,

errors in the visual or narration presentations,

pacing or clarity of the presentations

automated toggles or other course exercise features work including the certificate
generation.

Finalize online training materials: Upon completion of the testing phases, and after all
comments selected by the WACOR are addressed, the contractor will deliver a draft final
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NPDES Nutrients on-line course for WACOR’s final review within 30 days of completion and
incorporation of beta testing comments.

Upon final review and as directed by WACOR, the contractor shall deliver,

1. the final training electronically though EPA’s SharePoint site, or contractor equivalent
file transfer site, to post the final on-line course on EPA’s WPD/OWM NPDES website
which meets all of EPA’s format and/or website posting requirements,

2. two compact discs or memory sticks of the final EPA HQ NPDES Nutrients on-line
course which includes the flash presentation and the webcast recordings, and

3. A PDF version of the online Training slides and Transcripts that are 508 compliant for
posting to EPA’s website.

Uploading to EPA’s Website and development of communication and outreach materials-
Once the WACOR and EPA HQ managers have approved the final product the contractor will
coordinate with the appropriate EPA NPDES website managers to upload the EPA HQ NPDES
Nutrients on-line course and “go live.” If after going live if there are problems the EPA
contractor and the WACOR will discuss with the EPA website managers what needs to be fixed
or adjusted to ensure proper operation and use by public viewers.

Deliverables:
Deliverable Due by
1 The contractor shall prepare draft training materials | Up to 30 days after WACOR
reflecting suggested updates to structure and and contractor working

language, draft scripts, and graphics for 3 modules | session.

2 The contractor shall participate comment resolution | Up to 3 -one day working
meetings on web based training materials. sessions to be scheduled after
WACOR approves draft
scripts
3 The contractor shall prepare final draft training Up to 30 days after receipt of
materials based on WACOR comments WACOR comments
4 The contractor shall adapt training PowerPoint Up to 30 days after receipt of

materials into web-based training and provide draft | WACOR comments
materials to WACOR for review

5 The contractor shall provide draft web-based Up to 30 days after receipt of
training materials for Alpha and Beta testing phase. | WACOR comments

6 Consolidate comments from Alpha and Beta tests Up to 30 days after receipt of
WACOR comments
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7 Final NPDES Nutrients on-line course: Within 15 days of final

e deliver electronically via EPA SharePoint comments from WACOR
site

e two compact discs or memory sticks
(including flash presentation and the
webcast recordings)

e PDF file of course slides and transcript
compliant with all EPA web posting
requirements (i.e. 508 compliant etc.)

8 Communication and outreach materials 15 days after WACOR

technical direction

Task 4 — Analyze and Compile Effluent Data on Nutrient Pollution
A. General Permits Data Analysis

In accordance with EPA’s protocol, for fiscal year ending September 2018, the contractor shall
pull general permitting data for any parameter code related to nutrient pollution for all 50 states
and major territories from the Integrated Compliance Information System (ICIS-NPDES). In
addition to data pulled from ICIS-NPDES, the contractor shall pull equivalent data from the
EPA’s Discharge Monitoring Report (DMR) Pollutant Loadings Tool. The purpose of this data
pull is to aid in the comparison of data pulled directly from ICIS-NPDES with data pulled from
the Loadings Tool. This analysis will help ensure the consistency of EPA’s Office of Waste
Management’s nutrients data with data that is used by EPA’s Office of Oceans Wetlands and
Watershed (OWOW) data pulls on behalf of the Hypoxia Task Force. The DMR Loadings Tool
can be found at: http://cfpub.epa.gov/dmi/

The contractor shall produce up to 10 reports summarizing the general permitting data, similar to
those developed under this task for the individual permitting data. The requirements of each
report and table will be provided through written technical direction from the WACOR and
deliverables will generally be due 14 working days after technical direction is given. EPA’s
permitting protocol, and the format for the nutrients table that is on EPA’s website are each
attached.

The contractor shall analyze available data ICIS-NPDES for the following data field for general
permitted dischargers:
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Appendix 1 — List of fields to pull from ICIS SAP Business Intelligence for permits with nutrient

monitoring/limits:

Region Code

State Code

NPDES ID

Facility Type Code

Facility Type Desc

Permit Name

Facility Name

Location Address Supplemental
Address

City

State

Code

Zip

County Name

Section Township Range
Latitude in Decimal Degrees
Longitude in Decimal Degrees
Horizontal Accuracy Measure
Source Map Scale Number
Reference Point Desc Geometric
Type Desc Horizontal Collect
Method Desc

Horizontal Reference Datum
Desc

HUC Code

Tribal Land Code

Tribal Land Name

USBC Tribal Land Code Permit
Type Code

Permit Type Desc

Facility Type Indicator

Curr. Major Minor Status Total
App. Design Flow (MGD)
Total Actual Average Flow
(MGD)

Permit Status Code

Permit Status Desc

Issue Date

Effective Date

Expiration Date

State Water Body

State Water Body Name Perm
Feature Type Desc Perm
Feature Desc

Perm Feature
Latitude/Longitude

Latitude in Decimal Degrees
Perm Feature
Latitude/Longitude. Longitude
in Decimal Degrees Perm

Feature Latitude/Longitude.
Horizontal Accuracy Measure
(Meter) Perm Feature
Latitude/Longitude. Source Map
Scale Number Perm Feature
Latitude/Longitude. Reference
Point Desc Perm Feature
Latitude/Longitude. Geometric
Type Desc

Perm Feature
Latitude/Longitude.

Horizontal Collect Method Desc
Perm Feature
Latitude/Longitude.

Horizontal Reference Datum
Desc

Perm Feature Water Body. RAD
Reach ID

Perm Feature Water Body. RAD
HUC Code based on Reach ID
Perm Feature Water Body. RAD
Water Body Name Perm Feature
Water Body. State Water Body
Code Perm Feature Water Body.
State Water Body Name

Perm Feature ID

Perm Feature Flow. App Actual
Average Flow (MGD) Perm
Feature Flow. Application
Design Flow Limit Set
Designator

Limit Set Name

Limit Set Type Desc

Limit Set DMR Comments
Change of Limit Status Desc
Parameter Code Parameter Desc
Monitoring Location Code
Monitoring Location Desc
Limit Season ID All Months
Limit Applies - Short Basis Of
Limit Code Basis of Limit Desc
Eligible for Burden Reduction?
Any Effluent Trade in Place?
Limit Type Code

Limit Type Desc

Limit Start Date

Limit End Date

Limit Frequency of Analysis
Desc

Limit Sample Type Desc
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Limit Unit Short Desc

Limit Unit Desc

Limit Value Type Code

Limit Value Type Desc

Limit Value

Limit Value Consolidation Limit
Value Requirement Short
Statistical Base Short Desc
Statistical Base Long Desc
Limit Value Qualifier Code
Primary Permit SIC Code
Primary Permit SIC Desc Permit
SIC Code

Permit SIC Desc

Permit SIC Primary Indicator
Primary Permit NAICS Code
Primary Permit NAICS Desc
Permit NAICS Code

Permit NAICS Desc

Permit NAICS Primary
Indicator Primary Facility SIC
Code

Primary Facility SIC Desc
Facility SIC Code

Facility SIC Desc

Facility SIC Primary Indicator
Primary Facility NAICS Code
Primary Facility NAICS Desc
Facility NAICS Code

Facility NAICS Desc

Facility NAICS Primary
Indicator

Component Type Code
Component Type Desc Curr.
Compl. Track. Status Curr.
Compl. Track. Status Start Dt
Curr. Compl. Track. Status End
Dt

Dmr Non Receipt Flag

Rnc Tracking Flag MGP
NPDES ID MGP Gen. Perm.
Industrial Cat. Desc.

FRS Facility UIN

FRS HUC Code

ICIS Facility Interest ID



Raw data reports for general permitted facilities should be provided to EPA in separate files.

Deliverables:

Deliverable Due by

I Nutrient general permitting data analysis report Within 14 days of receipt of
from ICIS-NPDES Technical Direction from the

WACOR

2 Nutrient general permitting data analysis report Within 14 days of receipt of
from ICIS-NPDES and the DMR Loadings Tool, Technical Direction from the
filtering out all the facilities outside of the WACOR
Mississippi River Basin watershed

B. Individual Permitting Data (Beginning Late Summer/Early Fall 2018)

In accordance with EPA’s protocol, for fiscal year ending September 2018, the contractor shall
pull data on any parameter code related to nutrient pollution for all 50 states and major territories
from the Integrated Compliance Information System (ICIS-NPDES). In addition to data pulled
from ICIS-NPDES, the contractor shall pull equivalent data from the EPA’s Discharge
Monitoring Report (DMR) Pollutant Loadings Tool. The purpose of this data pull is to aid in
the comparison of data pulled directly from ICIS-NPDES with data pulled from the Loadings
Tool. This analysis will help ensure the consistency of EPA’s Office of Waste Management’s
nutrients data with data that is used by EPA’s Office of Oceans Wetlands and Watershed
(OWOW) data pulls on behalf of the Hypoxia Task Force. The DMR Loadings Tool can be
found at: http://cfpub.epa.gov/dmi/

The contractor shall deliver up to 15 reports that summarize trends in the permit limit data with a
focus on permit limit characteristics and monitoring requirements for individual permits and
general permits. These reports will include a set of data reports using the data pull from ICIS
with facilities outside of the Mississippi/Atchafalaya River Basin (MARB) filtered out, and a set
of data reports using the data pull from the DMR Loadings Tool with facilities outside of the
MARRB filtered out. The contractor shall also deliver a table of NPDES nutrient monitoring and
limits data, using the data from the ICIS data pull, and formatted in accordance with EPA’s web
format.

The requirements of each report and table will be provided through written technical direction
from the WACOR and deliverables will generally be due 14 working days after technical
direction is given. EPA’s permitting protocol, and the format for the nutrients table that is on
EPA’s website are each attached.

The contractor shall analyze available data from ICIS-NPDES for the following data fields for
individually and general permitted dischargers: See Appendix 1

Raw data reports for individual permitted facilities should be provided to EPA in separate files.
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Deliverables:

Deliverable Due by
il Nutrient permitting data analysis report from ICIS- | Within 14 days of receipt of
NPDES Technical Direction from the
WACOR

2 Nutrient permitting data analysis report from ICIS- | Within 14 days of receipt of
NPDES and the DMR Loadings Tool, filtering out | Technical Direction from the

all the facilities outside of the Mississippi River WACOR
Basin watershed
3 Table of nutrient permitting data from ICIS- Within 14 days of receipt of
NPDES, using EPA’s web format Technical Direction from the
WACOR

C. Loadings Tool Search

EPA would like to develop a search within the DMR Loadings Tool that would allow
data to be pulled, as needed. Initially, EPA would like the contractor to develop a
search that will extract data on individual NPDES permits that include limits and
monitoring for nutrients.

The contractor shall scope out this project, at the direction of the WACOR, and
work to identify steps to build this search. Upon the approval and direction by
the WACOR, the contractor shall begin developing a test search.

Deliverables:
Deliverable Due by
L A project plan, identifying the steps needed to Within 30 days of receipt
develop the search of Technical Direction
from the WACOR
2 Develop test search Within 30 days of receipt
of Technical Direction
from the WACOR

Task 5 — Compendium of State NPDES Nutrient Practices

EPA has been working on a compendium of state practices, policies and procedures
targeted to reducing nutrients from point sources. The purpose of the compendium is
to facilitate state-to- state sharing about different methods of addressing the adverse
effects of nutrient pollution in NPDES permits. Several states have developed
practices and procedures for nutrient pollution, while others are still discerning how to
address nutrients. This compendium will serve as a “clearing house” for the various

Page 10 of 15



procedures, and open dialog on the different approaches.

The compendium may include information on the following procedures and practices:

Mixing Zone Policies for Nutrients
Variance Policies

Critical Low Flows

Critical Effluent Concentrations
Background Concentrations

State Performance Based Approaches
Water Quality Trading for Nutrients
Watershed-Based Permitting

TMDL implementation

The contractor shall assist the EPA WACOR with drafting content for the compendium
document, editing content already drafted by EPA experts and finalizing the compendium
materials. en i e-H ive e e-com i i

The contractor shall use, for the most part, publicly available information to draft content for the
compendium on the following topic areas:

e Critical Conditions for Nutrient Pollution
o Critical Low Flows
o Critical Effluent Concentrations
o Background Concentrations

e State Performance Based Approaches

e  Water Quality Trading for Nutrients

e Watershed-Based Permitting

Sources of publicly available information can include but are not limited to the following; draft
and final permits and permit factsheets, policy documents, strategy documents, implementation
plans, watershed plans, TMDL documents and state websites.

When drafting content for the compendium, it may be necessary for the contractor to
communicate with state and regional contacts. The EPA WACOR will provide contact
information to the contractor for the purposes of acquiring additional information and
clarification on state procedures related to element of the compendium from State and regional
contacts.

For planning purposes, the contractor shall assume development and review of content for up to
20 states. Assume each state write up shall be no more than 3 pages. The EPA WACOR will
provide examples of content already drafted as a template.

The contractor shall also help manage the state and regional review process for content in the
compendium. Once content has been reviewed by EPA management, it will be sent to regional
and state staff for review. Regional and state comments and changes shall be collected and
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compendium content shall be edited to incorporate the comments.

Finalizing the document shall include formatting, graphic work and technical editing. The
contractor shall make sure that the document looks professional and consistent with the “look
and feel” of other compendium documents produced by EPA. The EPA WACOR shall send
example documents to the contractor so they can see other compendiums that EPA has produced.
The contractor shall use Microsoft word, publisher other compatible publishing software as long
as the EPA WACOR has access to the program and can make edits once the final document is
delivered.

Deliverables:
Deliverable Due by
. T Within 30 days of receipt of
1 Draft WgFe—ups for individual elements of the Technical Direction from the
compendium EPA WACOR
5 Consolidate comments from regions and state Within 15 days of receipt of
review of compendium comments
. Within 15 days of technical
3 Draft compendium document Jirection from WACOR
+4 | Final compendium document Within 30 20days of receipt of
Technical Direction from the
EPA WACOR

Reporting Requirements: Reports shall be submitted in accordance with the reporting
requirements of the contract. In addition, the contractor shall maintain contact with the WACOR
to advise the WACOR of progress and problems. All documents shall be delivered in a format
compatible with Microsoft Office 2013, HTML, and/or PDF format, as requested by the
WACOR. The contractor shall notify the WACOR immediately when expenditures of 75% and
90% of the work assignment LOE or funding (including pipeline costs) are reached.

The contractor shall be prepared to submit for inspection copies of all work in progress any time
as requested by the WACOR. The contractor shall not release information or comments on
works performed under this work assignment without the WACOR’s prior written authorization.
Wherever practicable, any written materials submitted to EPA must be doubled-sided and on
recycled paper. Any computer disks submitted to the WACOR shall be scanned for and
identified as free from viruses.

Anticipated Travel Requirements: Some limited local travel may be necessary to attend meetings
with the WACOR.

Additional Requirements: Upon issuance of written technical direction, the contractor shall
submit for inspection all work in progress at any time under this work assignment. The
contractor shall develop and maintain files supporting each task. The contractor shall contact the
CL-COR and/or WACOR by telephone to discuss any problems that may adversely affect the
work on this Work Assignment. Within five (5) calendar days the contractor shall follow the
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phone call with a brief written explanation of the problem, including any actions already taken,

and/or recommended solutions to correct the problem. Written explanation shall be made
available to the CL-COR and the WACOR.

Contractor Identification: To avoid any perception that contractor personnel are EPA employees,
the contractor shall assure that contractor personnel are clearly identified as independent
contractors of EPA when attending meetings with outside parties or visiting field sites.

Quality Assurance Project Plan (QAPP):

A quality assurance project plan (QAPP) is not required for Tasks 0, 1, 2, 3 and 5 of this work
assignment. However, Task 4 will require a Quality Assurance Project Plan (QAPP) which
outlines the contractor’s decision criteria that the contractor used in developing data analysis and
summary charts for nutrient permitting data. The sources of the information collected by the
contractor for EPA are primarily from publicly available information sources and considered
secondary data. The data quality objective for this information is that the nutrient permitting data
analysis factually represent the information contained in the source documentation.

The contractor shall refer all policy related questions to EPA. The contractor shall provide QAPP
for tasks 4, within 15 days of receipt of work assignment.

Organizational Conflict of Interest:

The contractor shall warrant that, to the best of the contractor’s knowledge and belief, there are
no relevant facts or circumstances which could give rise to an organizational conflict of interest,
as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information.
See contract clause 1552.209-71 Organization of Conflict of Interest.

Notification of Conflicts of Interest Regarding Personnel:

The Contractor shall immediately notify the Project Officer and the Contracting Officer of (1)
any actual or potential personal conflict of interest regarding any of its employees working on or
having access to information regarding this contract, or (2) any such conflicts concerning
subcontractor employees or consultants working on or having access to information regarding
the contract, when such conflicts have been reported to the Contractor. A personal conflict of
interest is defined as a relationship of an employee, subcontractor employee, or consultant with
an entity that may impair the objectivity of the employee, subcontractor employee, or consultant
in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73
Notification of Conflict of Interest.

Enforcement of Sensitive Information:

The contractor recognizes that contractor employees in performing tasks specified by this WA
may have access to data/information, either provided by the government or first generated during
contract performance, of enforcement sensitive nature which should not be released to the public
without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to
records or information compiled for law enforcement purposes (whether administrative, civil or
criminal), the disclosure of which could reasonably be expected to interfere with the enforcement
action. It is imperative that all contractor personnel, including but not limited to, subcontractor
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and consultant personnel assigned to work on this contract and/or WA, or with access to
materials developed pursuant to such efforts, understand that this information is confidential and
any disclosure or misuse of the information may result in prosecution to the fullest extent of the
law. All contractor personnel are expected to exercise due diligence in safeguarding, handling or
disposing of any such information.

Project Employee Confidentiality Agreement:

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to
any entity external to the EPA, the Department of Justice, or the contractor, any information or
data (as defined in FAR Section 27.401) provided by the government or first generated by the
contractor under this contract, any site-specific cost information, or any enforcement strategy
without first obtaining the written permission of the EPA Project Officer. If a contractor, through
an employee or otherwise, is subpoenaed to testify or produce documents, which could result in
such disclosure, the contractor must provide immediate advance notification to the EPA so that
the EPA can take action to prevent such disclosure. Such agreements shall be effective for the
life and for a period of five (5) years after completion of the contract.

Handling of Confidential Business Information (CBD):

Contractor’s access to TSCA CBI must comply with the procedures set forth in the TSCA CBI
Security Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in
the FIFRA Information Security Manual.

To the extent that the work under this contract requires access to proprietary or confidential
business or financial data of other companies, and as long as such data remains proprietary or
confidential, the contractor shall protect such data from unauthorized use and disclosure.

All files or other information identified as Confidential Business Information (CBI) shall be
treated as confidential and kept in a secure area with access limited to only contractor personnel
directly involved in the case or special project assignment. The contractor, subcontractor, and
consultant personnel are bound by the requirements and sanctions contained in their contracts
with the EPA and in EPA’s confidentiality regulations found at 40 CFR Part 2, Subpart B.
Subcontractors and consultants must adhere to EPA-approved security plans which describe
procedures to protect CBI, and are required to sign non-disclosure agreements before gaining
access to CBIL.

All official data, findings, and results of investigations and studies completed by the contractor
shall be available for EPA and DOJ internal use only. The contractor shall not release any part of
such data without the written direction of the WACOR.

Conference/Meeting Guideline and Limitations:

The contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
WACOR will then prepare approval internal paperwork for the event and will advise the
contractor when appropriate signatures have been obtained. At that point, effort can proceed for
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the event. If the event is being sponsored by another EPA organization, the organization
providing the planning is responsible for the approval.
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PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 2-04

TITLE: Support for WIIN Act Long-Term Monitoring Program (San Juan Watershed
Monitoring Program)

WORK ASSIGNMENT CONTRACTING OFFICER’S REPRESENTATIVE (WACOR):

Names Shert Fegms USPS Mailing Address Courier Address
Phone: 202-564-1264 - -
Email: hera @ U.S. Environmental U.S. Environmental
matl: [eefls.Sherd = epd. 2oV Protection Agency Protection Agency
1595 Wynkoop Street, 1595 Wynkoop Street,
Denver, CO 80202-1129 Denver, CO 80202-1129
(Mail Code SWP-CWQ)

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER’S
REPRESENTATIVE (ALTERNATE WACOR):

Name: Caroline Klos USPS Mailing Address Courier Address
Phone: 202-564-3029 U.S. Environmental U.S. Environmental
Email: klos.caroline@epa.gov | Protection Agency Protection Agency
1200 Pennsylvania Ave NW, | 1200 Pennsylvania Ave
Washington DC 20004 NW, Washington DC 20004
(Mail Code 4502-T) Office of Wetlands, Oceans
& Watersheds
Room 7130-D, EPA-West

PERIOD OF PERFORMANCE: July 1, 2018 through June 30, 2019

BACKGROUND: On August 5, 2015, EPA was conducting an investigation of the Gold King
Mine (GKM) near Silverton, Colorado to assess the on-going water releases from the mine, treat
mine water, and assess the feasibility of further mine remediation. While excavating above an
old adit, pressurized water began leaking above the mine tunnel, spilling about three million
gallons of water stored behind the collapsed material into Cement Creek, a tributary of the
Animas River (http://www2.epa.gov/goldkingmine). The Animas River originates in the
mountain peaks northeast of Silverton in San Juan County, Colorado. It ends in Farmington,
New Mexico, where it flows into the San Juan River, which terminates in Lake Powell, Utah.
This incident occurred in a watershed shared by Colorado, Southern Ute Indian Tribe, New
Mexico, Ute Mountain Ute, Navajo, Utah and Arizona.

The Water Infrastructure Improvement for the Nation (WIIN) Act was enacted in December,
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2016 and provides for “improvements to the rivers and harbors of the United States, to provide
for the conservation and development of water and related resources, and for other purposes.”
The Act includes numerous and wide-ranging water related provisions.

Section 5004(d) of the WIIN Act provides that EPA, “in conjunction with affected States, Indian
tribes and local governments, shall, subject to the availability of appropriations, develop and
implement a program for long-term water quality monitoring of rivers contaminated by the Gold
King Mine release.” This Work Assignment shall continue to support EPA in updating, further
development and implementation of the current San Juan Watershed: Long Term Monitoring
Plan for Surface Water, Sediment, and Biology (henceforth “San Juan Watershed LTMP”). This
Work Assignment supports EPA Strategic Goal 2 Protecting America’s Waters.

PURPOSE AND OBJECTIVE: During the period of performance, the contractor under this
Work Assignment, shall provide technical support to the National Water Program for updating,
further development, and implementation of the San Juan Watershed LTMP. Technical support
may include: (1) update, consolidate and synthesize existing information within the San Juan
Watershed, including Lake Powell; (2) update and/or develop documents as directed by the
WACOR to support program activities, for example, Quality Assurance Project Plan (QAPP),
ambient water quality monitoring strategy to address data gaps and/or long-term watershed plan
for the San Juan Watershed; (3) Provide technical and logistical support and convene a one, 1 - 2
day, San Juan Watershed LTMP Program Planning meeting of the states and tribes at a central
location (e.g., CO, NM, AZ or UT); and (4) Develop communication materials, which may
include: communication strategy, fact sheet, and story map. The contractor shall ensure
compliance with Agency standards.

SCOPE OF WORK

TASK 0: WORK ASSIGNMENT MANAGEMENT

The contractor shall routinely provide performance updates, estimated costs, level of effort
(LOE) and key deliverables upon request from EPA’s Work Assignment Contracting Officer’s
Representative (WACOR) and/or Alternative WACOR for all ongoing tasks. Regularly
scheduled bi-weekly conference calls and in-person meetings, as needed, will be coordinated
between EPA’s WACOR and the contractor to discuss the work assignment and progress of
tasks. In addition, the contractor shall provide a monthly progress report that includes
implementation plan(s); issues encountered and lessons learned regarding the progress of all
tasks, the tracking of expenditures, and any other administrative activities, as requested.

Deliverables: The contractor shall provide a monthly progress report. The contractor shall
maintain a cumulative list of all technical directives. The contractor shall report in accordance
with Contract Reporting Requirements.

TASK 1: Update, Consolidate and Synthesize Existing Water Quality Information

After the initial GKM spill in August of 2015, EPA, USGS, states, tribes and local governments
collected water quality samples to assess the impact of the spill. Additional information was
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collected in the months after the spill to determine the baseline water quality of the watershed.
Initial data summary documents have been developed in 2016.

The WACOR will provide Technical Direction to the contractor to identify, update, consolidate,
identify data gaps, and synthesize existing water quality data within the San Juan Watershed,
including Lake Powell.

Task 1.1 Deliverable: Within 30 days of technical direction to complete work under Task 1, the
contractor shall prepare a draft and final QAPP for updating, consolidating, and synthesizing
existing water quality information.

Task 1.2 Deliverable: Within 30 calendar days of a final QAPP, as provided in the WACOR
Technical Direction, the contractor shall provide requested documents.

Task 1.3 Deliverable: Within 7 calendar days of receiving comments from the WACOR on
Task 1.2 Deliverable, the contractor shall make all amendments and corrections and deliver final
document(s).

Task 2 — Support for Updating and/or Developing Planning and Quality Assurance
Documents

The WACOR will provide Technical Direction to the contractor for support and development of
the San Juan Watershed LTMP activities. For example, Quality Assurance Project Plan (QAPP),
ambient water quality monitoring strategy to address data gaps and/or long-term watershed plan
for the San Juan Watershed.

Task 2.1 Deliverables: Within 30 calendar days, provide the WACOR draft deliverables as
outlined in the Technical Direction.

Task 2.2 Deliverables: Within 7 calendar days of receiving comments from the WACOR on
Task 2.1 Deliverable, the contractor shall make all amendments and corrections and deliver final
document(s).

Task 3 — Convene and Support State and Tribal Program Planning Meeting

The contractor, in consultation with the WACOR and the four states and three tribes, shall plan
logistics for one 1 — 2-day San Juan Watershed LTMP Program Planning Meeting (hereafter
“Program Planning Meeting”) to be held no later than the end of calendar year 2018. The
Planning Meeting objective is to finalize the decisions to distribute the allocation of the FY 2018
WIIN Act appropriation (currently in EPA’s FY 18 draft budget) amongst the priorities
identified by states and tribes. The discussions will build off the recommendations from the San
Juan Watershed LTMP State and Tribal Technical Meeting to be held, June 2018, Farmington,
NM. It is estimated that approximately 25 - 30 participants (EPA and non-EPA) will participate
in the Program Planning meeting. The contractor shall provide technical and facilitation support
for the meeting including, logistical support and develop, revise, and deliver materials for the
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meeting.

Subtask 3.1 — Identifying and Consolidating Priorities with the States and Tribes

The WACOR will provide Technical Direction to the contractor to provide technical and
facilitative support to the states and tribes prior to the Program Planning Meeting including:
identifying each states and tribes’ priorities for their respective programs; and developing and a
summary document of the discussions for use as a discussion tool during the Program Planning
Meeting.

Subtask 3.1.1 Deliverable: Within 30 calendar days of the Technical Direction, the contractor
shall develop a summary document of the three states and two tribal priorities prior to the in-
person meeting.

Subtask 3.2 — Logistical and Presentation Support for Meeting

The WACOR will provide Technical Direction to the contractor for providing technical,
logistical and presentation support for the Program Planning Meeting, including: participating in
up to 6 conference calls with EPA and the states and tribes developing the meeting agenda,
selecting a meeting venue and AV equipment that complies with EPA’s Green Meeting
requirements (including identifying locations and negotiating room rates); coordinating the
states, tribes, and EPA; preparing session agendas and support materials; securing audio/visual
equipment, facilitating sessions, taking notes and preparing a final meeting summary.

Subtask 3.2.1 Deliverables: The contractor shall provide conference call notes after each
planning meeting. The contractor shall develop draft and final agenda. The contractor will
identify 4-5 locations to hold the Program Planning Meeting and prepare a cost comparison for
the WACOR.

Subtask 3.2.2 Deliverable: contractor shall make final meeting arrangements based on the
location selected by the WACOR. The contractor will provide a summary of the meeting notes
and action items identified during the meeting.

Subtask 3.3 — Identification of National Experts
The contractor, with guidance from the states, tribes, and the WACOR, will identify 1 - 2
technical experts per jurisdiction to attend the Program Planning Meeting.

Subtask 3.3.1 Deliverables: The contractor shall provide a list of technical experts and provide
travel support for the Program Planning Meeting.

Task 4: Develop Program Implementation Supporting Documents

The WACOR will provide the contractor Technical Direction to support EPA and all states and
tribes in the development of communications materials to inform the public about the San Juan
Watershed LTMP. The communication materials, which may include: communication strategy,
fact sheets, interactive web map on the San Juan Watershed website, and story map. In addition,
the contractor will participate in regularly scheduled meetings with the communication team.
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For these regular meetings, the contractor shall support EPA in capturing notes and action items.

Documents will be developed in consultation with the WACOR and the states and tribes.

Task 4 Deliverables: The contractor shall develop, at a minimum, 1 draft and 1 final document

communications strategy and fact sheet about the San Juan Watershed watershed-wide
monitoring effort.

DELIVERABLES REQUIRED AND SCHEDULE FOR COMPLETION OF TASKS

Number of Copies and
Task Item Require Due Date Format Requirements
0 Monthly progress Last week day of 1 copy - Word Format or
report each month PDF
Draft QAPP to update, | yithin 30 calendar
consolidate, and days of WACOR
synthesize existing Technical Direction
water quality
information . 1 copy - Word Format or
1.1 Within 7 calendar PDF
Final QAPP to update, | days of receiving
consolidate, and comments from the
synthesize existing WACOR
water quality
information
Draft Documents Within 30 calendar 1 copy - Word Format or
1.2 days of final QAPP | PDF
Final Documents Within 7 calendar 1 copy - Word Format or
13 days of receiving PDF
’ comments from the
WACOR
Support to update Within 30 calendar | 1 copy - Word Format or
and/or develop plan days of WACOR PDF
2.1 | and QA documents Technical Direction
(draft)
Support to update Within 7 calendar | 1 copy - Word Format or
29 and/or develop plan days of receiving PDF
’ agd QA documents comments from the
(flnal) WACOR
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Identification and

o Within 30 calendar 1 copy - Word Format or
consolidation of state days of WACOR PDF
3.1.1" | and tribe priorities Technical Direction
Conference call notes | 3 calendar days after | | opy - Word Format or
3.2.1 call PDF
Final Agenda 5 calendar days 1 copy - Word Format or
before meeting PDF
Identify 4-5 meeting | Within 7 calendar of | 1 copy - Word Format or
locations and prepare a | WACORs comments PDF
cost comparison
3.2.2 g ) .
o . Within 14 calendar | Via email
Finalize meeting days of EPA
arrangements providing city
‘ 1 copy - Word Format or
Mecting summeey Within 14 calendar | PDF
RO days after meeting
List of technical Within 7 calendar 1 copy - Word Format or
experts days of finalizing PDF
agenda
3.3.1 Provide travel support | Within 7 calendar Email confirmation when
days of receiving complete
reimbursement
request
Draft communication | Within 30 calendar 1 copy - Word Format or
strategy document days of WACOR PDF
technical direction
Final communication | Within 14 calendar | 1 copy - Word Format or
strategy document days of WACOR PDF
comments
4 Draft fact sheet for 30 calendar days of 1 copy - Word Format or
watershed-wide WACOR technical PDF
monitoring effort direction

Final fact sheet for
watershed-wide
monitoring effort

Within 14 calendar
days of WACOR
comments

1 copy - Word Format or
PDF
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The Contractor shall notify the CO and WACOR in writing when 75% of the authorized work
assignment LOE/labor hours have been expended.

CONTRACT PWS REFERENCE

See Contractor PWS page 9 — 12 of 28 for Task 1: Update, Consolidate and Synthesize Existing
Water Quality Information and Task 4: Develop Program Implementation Supporting
Documents [3.4]. See Contractor SOW page 15 - 16 of 28 for Task 2 and 3: Technical Support
for Program Planning Meeting [3.9].

ANTICIPATED TRAVEL REQUIREMENTS

All travel shall be approved in advance by the Contract-Level Contracting Officer’s
Representative (CL-COR) and shall be in accordance with the Contract.

ADDITIONAL REQUIREMENTS

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics
are allowed. No other ODCs are allowable as a direct charge to this delivery order without the
prior written approval of the Contracting Officer.

Upon issuance of written technical direction, the Contractor shall submit for inspection of all
work in progress at any time under this work assignment. The Contractor shall develop and
maintain files supporting each task.

The contractor shall contact the Contracting Officer (CO) and/or the CL-COR by telephone to
discuss any problems that may adversely affect the work on this Work Assignment. Within five
(5) calendar days the contractor shall follow the phone call with a brief written explanation of the
problem, including any actions already taken, and/or recommended solutions to correct the
problem. Written explanation shall be made available to the CO and the PO.

CONTRACTOR IDENTIFICATION

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure
that contractor personnel are clearly identified as independent contractors of EPA when attending
meetings with outside parties or visiting field sites.

CONTROL REQUIREMENTS

Quality Assurance Project Plan (QAPP):
Should the contractor be requested to complete work under Task 1, the first deliverable is a
QAPP. Otherwise, a QAPP is not applicable for the remaining tasks.
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Organizational Conflict of Interest:

The Contractor shall warrant that, to the best of the Contractor’s knowledge and belief, there are
no relevant facts or circumstances which could give rise to an organizational conflict of interest,
as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information.
See contract clause 1552.209-71 Organization of Conflict of Interest.

Notification of Conflicts of Interest Regarding Personnel:

The Contractor shall immediately notify the CL-COR and the Contracting Officer of (1) any
actual or potential personal conflict of interest regarding any of its employees working on or
having access to information regarding this contract, or (2) any such conflicts concerning
subcontractor employees or consultants working on or having access to information regarding
the contract, when such conflicts have been reported to the Contractor. A personal conflict of
interest is defined as a relationship of an employee, subcontractor employee, or consultant with
an entity that may impair the objectivity of the employee, subcontractor employee, or consultant
in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73
Notification of Conflict of Interest.

Enforcement Sensitive Information:
The contractor will not collect or be provided enforcement sensitive information.

Project Employee Confidentiality Agreement

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to
any entity external to the EPA, the Department of Justice, or the contractor, any information or
data (as defined in FAR Section 27.401) provided by the government or first generated by the
contractor under this contract, any site-specific cost information, or any enforcement strategy
without first obtaining the written permission of the EPA CL-CPR. If a contractor, through an
employee or otherwise, is subpoenaed to testify or produce documents, which could result in
such disclosure, the contractor must provide immediate advance notification to the EPA so that
the EPA can take action to prevent such disclosure. Such agreements shall be effective for the
life and for a period of five (5) years after completion of the contract.

Handling of Confidential Business Information (CBI)
This work assignment does not require access to proprietary or confidential business or financial
data.

Conference/Meeting Guidelines and Limitations

The WACOR will prepare internal paperwork for Task 3 and will advise the contractor when
appropriate signatures have been obtained. At that point, effort can proceed for the event. If the
event is being sponsored by another EPA organization, the organization providing the planning is
responsible for the approval.

The contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
WACOR shall then prepare approval internal paperwork for the event and shall advise the
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contractor when appropriate signatures have been obtained. At that point, effort can proceed for
the event. If the event is being sponsored by another EPA organization, the organization
providing the planning is responsible for the approval.
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PERFORMANCE SURVEILLANCE PLAN

Performance Requirement

Measurable Performance Standards

Surveillance Methods

Incentives/Disincentives

Management and Communications:

During the life of this work
assignment, the Contractor shall
notify EPA immediately of any issues
that may impact the timeliness of
deliverables of the problems
associated with the development of
deliverables.

The Contractor shall maintain contact with the
WACOR throughout the performance of the
work assignment.

The contractor shall identify to the WACOR
any delays with regard to deliverables not less
than one week prior to the deliverable date
that has been established in the work
assignment or technical direction document.

The contractor shall identify to the WACOR
any issues or concerns that have a direct
impact on project schedules within three (3)
days of occurrence.

The contractor shall provide options for EPA’s
consideration on resolving or mitigating the
impacts identified.

WACOR and CL-COR (as necessary) will
allocate the time needed to discuss and
address all issues identified by the
Contractor. The WACOR and CL-COR will
document and maintain a complete record
of the issues, agreements and outcome. The
WACOR and CL-COR will review monthly
progress reports for indicators of problems
not previously mentioned. The WACOR
will also monitor the timely receipt of
deliverables. For those that are late without
prior notice, the EPA will formally
document to the Contracting Officer the late
delivery.

If the contractor fails to implement corrective actions
after EPA identifies and provided written
documentation of performance issues, EPA will rate
this performance category “unsatisfactory.”

If three or more the active work assignments for the
period are rated unsatisfactory, EPA will rate the
Business Relations category as unsatisfactory in the
CPARS Contract Performance System.

Cost Management and Control:

The Contractor shall perform all work
in an efficient and cost effective
manner, applying cost control
measures where practical.

The Contractor shall monitor, track and
accurately report level of effort, labor cost,
other direct cost and fee expenditures to EPA
through monthly progress reports and
approved special reporting requirements.

The Contractor shall assign appropriately
leveled and skilled personnel to all tasks. The
contractor should not exceed established work
assignment ceilings and, in general, should
expend dollars and hours at similar ratios. If
either the expenditure of hours or dollars
deviates significantly, the contractor shall
provide an explanation in its Monthly Progress
Report.

The CL-COR will routinely meet with the
Contractor’s Project Manager to discuss the
work progress and contract and individual
work assignment level expenditures.

The CL-COR and WACOR shall review the
Contractor’s monthly progress reports and
request the Work Assignment Contracting
Officer’s Representative to ensure that
ceilings are not exceeded, that progress is
being made, and that the contractor is
effectively utilizing the LOE provided
under the work assignment.

EPA will thoroughly review work assignment
funding ceiling overruns to determine the
contractor’s ability to control the situation. If EPA
determines that the contractor failed to control cost,
the contractor will be rated “unsatisfactory” in this
category.

Multiple incidents of work assignment overrun that
result in an overall cost overrun of greater than 4%
of the approved total work assignment funding for
the current contract period, will result in an
unsatisfactory rating in the CPARS Contract
Performance System.
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Quality of Product/Services:

The contractor shall ensure
documents developed under this task
order are quality products that are
factual and based on sound science
and engineering principles.

Products delivered under this work assignment
must not contain any major factual errors. The
analyses provided in each product shall be
logical, consistent, and defensible.

The WACOR will review all documents
delivered under this work assignment for
content accuracy.

If EPA determines that the contractor’s analyses is
factually inaccurate or if significant technical errors
are found in any documents produced by the
contractor, EPA may determine that the cost
associated with redoing the work shall be borne by
the contractor.

Multiple incidents of this nature under the contract
will result in an unsatisfactory rating for Quality and
Manage Control being reported to the CPARS
Contract Performance System.
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United States Environmental Protection Agency
Washington, DC 20460

EPA

Work Assignment Number
2-05

Work Assignment D Other D Amendment Number:
Contract Number Contract Period 07/01/2016 To  06/30/2021 Title of Work Assignment/SF Site Name
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EASTERN RESEARCH GROUP, INC. See PWS

Purpose: Work Assignment D Work Assignment Close-Out Period of Performance

D Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 07/01/2018 To 06/30/2019
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The contractor shall not commence work on this work assignment until 7/1/2018.

D Superfund

Accounting and Appropriations Data

Non-Superfund

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
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3
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Cost/Fee LOE:

Work Assignment ManagerName Mohammed Billah

Branch/Mail Code:

Phone Number: 202-564-2228

(Signature) (Date) FAX Number:
Project OfficerName Robin Danesi Branch/Mail Code:
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(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
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Work Assignment Form. (WebForms v1.0)




PERFORMANCE WORK STATEMENT
CONTRACT EP-C-16-003
WORK ASSIGNMENT 2-05

TITLE: Support for Implementation of Wet Weather Pollution Control Programs

WORK ASSIGNMENT CONTRACTING OFFICER’S REPRESENTATIVE
(WACOR):

Mohammed Billah

Municipal Branch (MC: 4203M)
Water Permits Division

Office of Wastewater Management
U.S. Environmental Protection Agency
1200 Pennsylvania Avenue, NW
Washington, D.C. 20460

(202) 564-2228
billah.mohammed @epa.gov

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER’S
REPRESENTATIVE (AWACOR):

Lisa Biddle

Municipal Branch (MC: 4203M)
Water Permits Division

Office of Wastewater Management
U.S. Environmental Protection Agency
1200 Pennsylvania Avenue, NW
Washington, D.C. 20460

(202) 566-0350

biddle.lisa@epa.gov

PERIOD OF PERFORMANCE: July 01, 2018 through June 30, 2019
ESTIMATED LEVEL OF EFFORT: 560 hours

PURPOSE: This Work Assignment provides support to combined sewer overflows
(CSO), and sanitary sewer overflows (SSO), for the WPD.

STATEMENT OF WORK:
TASK 1 - Combined Sewer Overflow Outreach Support

The contractor shall support EPA in developing materials to educate stakeholders and
provide assistance in developing and implementing effective Combined Sewer Overflow
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(CSO) program. Content and publications that will be added to the NPDES website must
be compliant with Agency standards, including 508 accessibility, metadata, and other
published EPA Agency standards and requirements.

DELIVERABLES:

Deliverables shall consist of initial drafts, which are due within 30 days of EPA
providing specific details via a written technical directive from the WACOR, and a final
version (or revised draft) within 15 days of receipt of EPA comment.

e EPA believes this task will be no more than 10 LOE

TASK 2 — Combined Sewer Overflow Data Analysis

Based on the data collected during Option I and Option II the contractor shall do the
followings:

¢ Analyze CSO NPDES permit data and related Post Construction Compliance
Monitoring (PCCM) Program
o Obtain additional permits for CSO States/EPA Regions that have not
provided data, or where there are data gaps, beginning with states that
have the most useful information in their permits as determined from
previous data collection effort.
o Permit and related data should be well representative for the CSO universe
o EPA expects the contractor shall review 50-60 permits (4-5 from each
CSO State), related factsheets and documents, and Post Construction
Compliance Monitoring Program
e Follow the permit review process mentioned during Option I and Option II

DELIVERABLES:

e The contractor should submit a draft CSO Data Analysis Report within 4 weeks
of finishing up the activities with the following information.
e Data gaps
e Effectiveness of CSO NPDES Program
e Status of Post Construction Compliance Monitoring Program with the
following information
o Number of approved PCCM program
o Effectiveness of data collection
o Availability of PCCM data
o Any other relevant information to determine the status of data
collection

e Final CSO Data Analysis Report within 2 weeks of receiving comments on the
draft report from EPA WACOR.
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e EPA WACOR believes this effort will cost total:
v" PL4=70LOE
v" PL3=100LOE
v" PL2 =100 LOE
v" PL1=40LOE

TASK 3 - R4 GI and LID Workshops

The contractor shall support EPA Region 4 for conducting two Green Infrastructure and
Low Impact Development (LID) workshops as below:

e Each workshop is expected to run from approximately 8:30 am to 4:00 pm,
with a half hour registration, one-hour lunch and two 15-minutes breaks.

¢  Workshops will be held in the summer of 2018.

e The date will be finalized in coordination with EPA R4 and participating
States.

e For Planning purpose, the contractor should consider the following locations
for workshops:
v" Mobile Alabama area (Alabama); and
v" South Carolina

e EPA R4 will be finalizing the location of workshops in coordination with
participating states and the contractor.

e  Workshops will be held at a site to be determined

e EPA WACOR will provide final draft version of the following presentation
(topics)

Responsibilities of regulatory agencies and developers

How LID is different than the current BMP design approach

Site design procedures

Design examples

Benefits of LID (if not included in cost presentation)

BMP O&M & long-term costs

e Agendas for each workshop will be the same, with the exception of case

AN NN Y

studies and local speakers.

EPA is expecting the contractor will finalize the presentation based on the expectation
of EPA R4 and EPA WACOR. The presentations may be modified to address local
requirements or conditions (such as local stormwater requirements, or southeastern
United States). EPA is expecting the presentations will be consolidated based on the
final agenda.

e The contractor will be providing a PL3 level professional for each workshop to do
the presentations based on the topics above.

e The contractor will coordinate with two Guest Speakers and R4, accommodating
their presentations. EPA R4 will be selecting the Guest Speakers.

e EPA R4 will set up a registration website for attendees on EPA’s website.
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e The contractor will also develop an evaluation form for the workshop.

e EPA WACOR will set up conference calls with the contractor, EPA R4 and States
as needed to finalize the workshop as needed. For planning purpose, EPA
WACOR thinks there will be 6 one-hour conference calls.

e EPA WACOR believes this effort will cost total:

v PL4=40LOE
v' PL3=100LOE
v' PL2=100LOE

SCHEDULE AND DELIVERABLES:

e Draft Agenda- within 5 working days of having the first conference call

¢ Final agenda — within 5 working days of receiving comments from EPA WACOR

¢ Draft presentations — Within 2 weeks of receiving the draft presentations from
EPA WACOR

¢ Final presentations- Within 5 working days of receiving comments from EPA
WACOR

¢ Evaluation form — Within 2 weeks of workshop

TASK 4 - Developing the Quality Assurance Project Plan (QAPP)

EPA requires that all environmental data used in decision making be supported by an
approved QAPP.

Incremental QAPP Development: To facilitate getting the work started as soon as
practicable, the contractor and Work Assignment Manager may determine which work
needs to be initiated first and the most advantageous sequence for beginning the
remainder of the work. Then the contractor may develop the QAPP incrementally, and
the QA Coordinator shall review and approve the QAPP section by section according to
the optimum sequence for getting the data-related activities started. As the contractor
learns what data shall be involved, the contractor can develop the data specific portion(s)
of the QAPP. Each portion of the QAPP should include a data element table.

QAPP Submittal: The contractor shall submit the draft QAPP for a data-related activity
at least 15 working days before the activity’s anticipated start-work date. Before

preparing the first few sections of the QAPP, the contractor should meet or confer with
the WACOR and QA Coordinator to discuss developing the QAPP.

Data Quality Requirements: The contractor shall develop data quality requirements
(DQRs) and methods for achieving them for the data elements in their DELIVERABLES.
Descriptions of data quality requirements (DQRs) and methods for achieving these DQRs
developed under this work assignment shall be added to the Office of Water DQR library
for use in developing QAPPs for future projects. Such descriptions of DQRs and
methods for achieving them shall be the property of EPA.
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DELIVERABLES:

A. A QAPP that describes the contractor’s plan for
e Identifying the data elements for any data-related activities, and for each of these
data elements identifying either (i) the data quality requirements (DQRs) or (i1)
the policy that states DQRs are not required,
e Describing their methods for achieving the DQRs, and
e Assuring any environmental data contained in the DELIVERABLES shall (i) be
of sufficient quality for their intended primary uses and (ii) have adequate quality
documentation for determining whether these data are of sufficient quality for
future secondary uses.
B. Monthly progress reports that (a) describe the contractor’s progress on implementing
the QAPP and resolving old data quality issues, (b) describe any new issues, and (c)
provide the LOE and cost expenditures for developing the QAPP.

OTHER REQUIREMENTS:

Travel
The travel shall be in accordance with FAR and EPAAR and shall be approved by the PO
prior to travel.

Special Reporting Requirements

In addition to the reporting requirements in the contract, the contractor shall track and
report LOE and cost expenditures by individual TASKs and sub-TASKs in the monthly
progress report. The contractor shall provide monthly cost breakdown by specific line
items and make necessary adjustment as needed and suggested by WACOR.

Also, the contractor shall submit brief reports on the status of the entire task within this
work assignment. This report shall provide a narrative summary on the status of each
task.

Technical Direction:

WACOR and Alternate WACOR will be providing technical direction as needed.
Contractor shall be obligated only to the technical directions provided by the WACORs.

SECTION 508 Requirements:

In 1998, Congress amended the Rehabilitation Act of 1973 to require Federal agencies to
make their electronic and information technology (EIT) accessible to people with
disabilities. The law (29 U.S.C. § 794 (d)) applies to all Federal agencies when they
develop, procure, maintain, or use electronic and information technology. Under Section
508, agencies must give disabled employees and members of the public access to
information that is comparable to access available to others. The contractor needs to
make sure EPA is in compliance with Section 5088 requirements.
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Conference/Meeting Guidelines and Limitations

The contractor shall immediately alert the WACOR to any anticipated event under the
work assignment which may result in incurring an estimated $20,000 or more cost,<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>